PROPOSAL FORM
Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 03A - Concrete & Masonry

To: Gilbane Building Company

TRADE CONTRACTOR NAME:
MAS Covmacnow s the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and
includes the information requested in this document.

The undersigned:

A. GENERAL: Proposes to furnish all labor, materials, equipment, and services as required to
satisfactorily complete all Work related to this BID-PACKAGE as required for the construction and
completion of Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the
Drawings and Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this
Proposal Form, and all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the
Trade Contract Agreement, a sample of which was included in the Project Manual.

B. LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be accomplished.

for the Lump SumBid Price of:_Fous Huwores Forry Seveutuoupmy Flers Turse
|

_Douars Dollars ($ 447_.@5'3-“ . )

(Show amount in both words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

INCLUDES all taxes as required for the Project.
EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the
sum of one hundred percent (100%) of the Contract Amount:

e INCLUDES all insurance premiums required to meet contractual insurance requirements.

C. SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note that it is
incumbent of the bidder to include all Supplements issued in the bid. Failure to acknowledge a
supplement does not relieve the bidder from the requirements of the supplement.

supplement | pated 4719723 Supplement Dated

Supplement _2 Dated 9/ 8 /2 Supplement Dated

Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any)
would provide the Owner with the most efficient expenditure of the Owner's funds with respect to
any bidder. Owner's selection and determination of which combinations of base bid plus alternates
(if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of
awarding the contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus
alternates (if any) as so determined by the Owner separately for each bidder shall be deemed to be
such bidder's bid for purposes of determining the lowest responsible bidder for such portion of the
work or for such bid package. Such determination by the Owner shall not be subject to challenge by
the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the tﬁme of
execution of the Contract. Failure to execute said contract within ten (10) daysafter receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding
documents, agrees that if selected for award he will execute the Trade Contract Agreement without
exceptions, exclusions, qualifications, clarifications and/or alterations, and is authorized to mpke such
representation on behalf of the Bidder. '

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Qontract
Agreement, has included all costs to fully comply with same, and is authorized to make this
representation on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the
Proposal is not a Contract Document. '

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass.
3. At the Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual.

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions, or
other adjustments to the Work of this Bid Package (Contract) which are described in the anen?ate orare
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection
of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit
associated with the work of the alternate, whether additive or deductive.



The Drawings, Specifications and other Contract Documents shall be considered appropriatqlv modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to
or after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion
of the Work within the time periods indicated.

1. Allalternates must be responded to. If the alternate does not have an impact on the Work of this
Bid Package, then a zero-dollar amount ($0) shall be entered.

2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars
($0.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states, “No Bid” and/or leaves the price blank (i.e., no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount (50).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the
Project Manual before any consideration will be given to any Voluntary Alternates.

Alternate | Alternate Description ! Alternate Value
No
1 Performance and Payment Bonds — Provide cost for / No change
100% performance payment bonds (Cost should
not be included In the base bid) s¥qe2 = ||
2 Provide steel supports indicated at new masonry @ No change ?
openings
s_12,000.* I
!
3 Deduct cutting of openings. Repair of openings to W No change
remain in scope. - _
s —9 Loo. '!

UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used, where
applicable, to adjust the cost of the Work due to changes. All Unit Prices submitted shall beicomplete in-place
prices (unless noted otherwise) and include all costs for all applicable Federal, State, Municipal or local taxes,
bonds, labor, fringes, materials, equipment, and any other incidentals related to the completion of the Work and
shall exclude overhead and profit and shall remain in effect for the period of the Contract Agre#ment. Unit prices
listed are for additive work. Deductive unit prices in all cases are to be calculated the same as additive unit prices
(100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless
specifically identified in the Contract Agreement. ;

Unit Cost | Unit Cost Description Unit Cost Value

No

1 Cost per each additional standard wall opening with Ad®/ Deduct
reinforcement.

S 11‘"0‘0 e / Each




2 dewalk - 4" thick, 3,000 psi w/ Fibermesh; include | Add
ne grading & compaction (refer to CG-501)
i " /sF

2 ost per square foot to provide above for pours of | Add
less than 100 square feet -
s Lth. /SF

2.2 Cost per square foot to provide above for pours of | Add
between 100 and 1,000 square feet
£ L™ / SF

2.3 Cost per square foot to provide above for pours of | Add
over 1,000 square feet
S 8 N /SF
3 Driveway - 6" thick, 3,000 psi w/ Fibermesh; include | Add
fine grading & compaction (refer to CG-501)
s L™ / SF
31 Cost per square foot to provide above for pours of | Add

ess than 100 square feet -
s 2% / SF
3.2 Cost per square foot to provide above for pours of | Add

between 100 and 1,000 square feet

S /SF
3.3 Cost per square foot to provide above for pours of | Add !
over 1,000 square feet
s ¥ / SF
4 Heavy Duty - 8" thick, 4,000 psi w/ Fibermesh; | Add 1
include stabilized subgrade (refer to CG-501)
$ 8." /
4.1 Cost per square foot to provide above for pours of | Add
fess than 100 square feet -
$ Lo / SF
4.2 Cost per square foot to provide above for pours of | Add !
between 100 and 1,000 square feet
. I / SF
4.3 Cost per square foot to provide above for pours of | Add
over 1,000 square feet
$ o /

J. LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. Provide labor rates which may be used, subject to review and approval, in pricing a : y extra work that
may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance,
but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect overhead expenses,
or tools necessary for construction are not allowed per Owner Contract

* Aoo For ApoiTiomAL loreruor (MW Prcuine * T2

* Aoo To Fie Asamsoper Cutuee ORTER Pleics * lS,l’SO.'



Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until
detailed breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor

§ “Th. W Per Hour
2 Journeyman / Technician

s 43 @ Per Hour
3 Apprentice / Operator

s_%4.% Per Hour
4 Laborer

s _TAW Per Hour

K. COST BREAKDOWN AND QUANTITY BREAKDOWN: To properly evaluate the Proposal, provide the
following information. The Scope of Work to be awarded will not be influenced by the cost and quantity
information requested here. Do NOT include the cost of any alternates in base bid or in thg following

information.
Cost Breakdown Description Value
Material .
Labor S f
Subcontractors S '
Equipment S
Other >
Other S
Taxes
Total Amount (should match bid amount) 5
Quantity Breakdown Description Quantity Units
Number of man hours estimated < 4@ - Hrs
Crew Size N People
Pieces of Equipment 3 s EA ]
Duration of shop drawings from date of award o Days |
Provide Lead Times of Critical Equipment 2 Uui‘
Weeks
wm;
L. ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to 2d and

Women-Owned Businesses. Identify below anticipated subcontractors or suppliers and their ,_
certification. After Contract Award, the Trade Contractor shall substantiate its participation
commitment/s and provide reporting as required in.the Economic Inclusion Plan.

MBE/WBE Participation Percentage: O *7«




M. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade cont;actors
and their scopes of work. This includes all firms that will supply labor at thesite and vendors. All Trade
Contractors and sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject
to safety prequalification by the Construction Manager.

Trade Firm Name EMR
Noue L/a LA
Nane W/ WA
Wowe /A /A

N. TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes.
unloading, handling, and installation. All other costs associated with
completing the work described in the trade allocation, including overhead and profit, are indt::d in
the base bid but outside of the trade allacation amount. Any expenditure of Allocation funds ires
approval from the Construction Manager. Trade Contractor is not entitied to any unspent balhnce

TRADE ALLOCATIONS:
1. None

O. SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides gddance
to the bidders to understand the time constraints the work must be performed under. With
submission of this bid Trade Contractor is agreeing to baseline milestone dates.

P. LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project
and have included such consideration in their bid.

Q. NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud, collusion,
or connection of any kind with any other bidder of the same work, that they are competing in their own interest
and in their own behalf, without connection of obligation to any undisclosed person, that m.'l other person has
any interest in regard to all conditions pertaining to the Work and in regard to the place whoi'e it is to be done,
has made their own examination and estimates and from them makes this Proposal. '

R. CERTIFICATE OF BIDDER ELIGIBILITY: Bidder certifies that they are not barred from bidding on the
aforementioned contract as a result of a violation of either local or federal laws.

S. TRADE CONTRACTOR’S PROPOSED PROJECT TEAM (if applicable):

» Executive Liaison: _w
o Project Manager: __ Aok iv Scosgy




* Onsite Supervisor: Qhu.t btu.-ugt
* Insurance Contact: ____Mucueur Scesey
¢ Accounting: _Micuene Scepeq

T. QUALIFICATIONS (if applicable): As a means to understand your firm’s capabilities on similar projects, provide
responses to the below questions on a separate attachment to this Proposal Form.

U. SCOPE OF WORK
Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded",
the Work of this Bid Package shall INCLUDE all of the following:

a. Allitems of work required by, and/or specified in, those Sections of the Specifications which are listed
herein, under Section V SPECIFICATIONS.

b. Allitems of work related to the "Scope of Work", which are shown on the Drawings listed herein under
Section W Contract Drawings.

c. The following "Significant Items of Work" are related to those required by the above referenced documents
and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract).
Should any conflict exist between this written scope of work and the scope of work inferr‘pd by the above
referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade
Contracter unless noted otherwise.

SPECIFIC SCOPE OF WORK:

Provide all labor, materials, equipment, and services required to complete all Concrete and Nﬁasonry and
related work, including, but not be limited to:

Provide new chiller and ice tank pads.

Provide or extend existing housekeeping pads as needed at all new equipment.

Provide all sidewalk replacement work. Sidewalks will be replaced joint to joint.

Provide all siab replacement work at trenched locations for underground MEP. Include insect spray and
patching of vapor barrier. '

5. Provide all masonry new walls and infill work. Install embeds provided by others for structural bracing.
6. Provide cutting and reinforcement of all new or modified masonry openings.

7. Provide patching of edges at all masonry openings and where existing walls have been removed.

8

9

gt it il

Provide patching of existing CMU walls where casework and lockers have been removed.
. Provide and layout saw cut control joints, must be approved prior to the pour.

10. Provide the necessary vapor barrier where indicated.

11. Provide all insect spray and vapor barrier where required.

12. Provide multiple mobilizations as required per the project schedule to complete this plroject in Phases.
Each individual area may require different start and completion times as may be necessary to maintain
the operation and facilities of the existing school. '

13. Provide installation for all doors frames in masonry and/or concrete walls. Door framg installed in new
metal frame walls are by others. Include grouting of frames.



GENERAL SCOPE OF WORK:

1. The Trade Contractor/BIDDER shall provide all work necessary to complete all Work related to this Bid
Package; including but not limited to, all labor, administration, materials, installations, preparation, tools,
hoisting, scaffolding/access, equipment, transportation (on and off-site), apparatus, storage, taxes, safety
measures, overhead, fees, insurance, benefits, required to complete all work described in the plans,
specifications, proposal and bid manual related to this Bid Package.

2. Safety is the top priority. All work will be performed in strict accordance with all Federal, State, Local Safety
Regulations, and the Gilbane Safety Plan. The most stringent requirements will apply. This includes
mandatory hardhats, safety glasses, safety vests and specifically Gilbane’s “six-foot fall rule”. Provide all
safety equipment necessary to comply with Gilbane Project Safety Plan and Above-OSHA policies in order to
complete your scope of work, including but not limited to: hard hat, ANSI Z87 safety glasses (not
sunglasses), ASTM safety toed shoes, ANSI class Il Hi-Viz vest or shirt with reflective striping, ANS! level 4 cut
rated gloves, ANSI 53.19 ear protection (>85dB), NIOSH respirator/mask, ANSI Z359 fall protection, etc.

a. Include Gilbane non-negotiables and any additional safety measures related to your scope of work per
Gilbane Project Safety Plan, including but not limited to: certified equipment operators; podium ladders;
face shields for cutting/grinding/chipping; equipment accessories for proper hoisting; rated and
inspected rigging straps (no chains); qualified riggers and signal persons; cut rated sleeves for demo
work; trench/excavation protection; confined space provisions; silica protection and equipment
attachments in line with OSHA table 1. '

b. All Trades Contractors are required at all levels to wear a safety helmet with fastened chin straps that
comply with the following standards: ANSI Z89 (Type | or Type II) and EN12492 performance standards
4.2.1.2 (front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4 (rear energy absorption),
4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness) !

¢. All workers are required to participate in a 20-minute safety orientation prior to their first day on site
and agree to Gilbane’s Code of Safe Practices and Non-Negotiables.

3. All workers are required to participate in the Stretch & Flex program prior to starting work every day. The
Construction Manager will lead the Stretch & Flex program starting at 6:50am and a fo n huddle will
follow immediately after to allow for normal work to commence at 7:00am. The Trade Contractor is
responsible for providing their personnel with the appropriate safety gear/equipment for their work — if
Construction Manager must provide safety gear for Trade Contractor personnel, Construction Manager
reserves the right to bill Trade Contractor accordingly. |

4. Work Hours for the Project will be 7:00am — 3:30pm, Monday through Friday, and will be subject to change
depending upon the work schedule, site operational needs, etc. The project should be staﬂed appropriately
to complete all needed work during normal work hours without the need for weekend or off-hours work.
Weekend or off-hours work required for special cases may be scheduled in advance with Gilbane
supervision but may be denied if the work should occur during normal hours. Noisy operations must be
coordinated with school schedules so as not to impact students during the school day or other events.
Additionally, all work must be scheduled in accordance with local noise ordinances, or a special permit
must be obtained by thus Trade Contractor. All shutdowns or tie-in’s to building systems that affect spaces
adjacent to work area shall be scheduled and approved by Owner at least 48 hours in advance and must
occur off-hours to not disturb building occupants. |

5. Provide daily clean-up of your work areas and all your debris. Daily clean-up is defined as properly removing
all debris, neatly organizing remaining material and broom sweeping work areas after completion of the
day’s work at a minimum of EVERY SINGLE DAY and as required to maintain a safe work area and jobsite,

6. Trade Contractor will not be allowed to begin work on the project until the following items have been
submitted: Signed Contract, Certificate of Insurance with attached additional insured endorsement(s), Trade
Contractor Safety Start-Up documents (safety plan, competent person, certifications, drug @esting letter,
SDS, etc.), material/equipment status report (MESR) and a list of all materials required under this Contract
with indication of which materials require submittal for approval as outlined in the specifications.

8



10.

11,

12.

13,

14,

15,

Demobilize/remobilize as the construction schedule and/or weather conditions require at no extra cost, Off
shift work as required to complete scope and overtime as needed to complete project is iqﬁcluded. See dates
on schedule.

Each Trade Contractor will be responsible for their own engineering and layout for the execution of their
work. No layout assumed to be by Construction Manager. !

Trade Contractor shall be required to meet with Construction Manager’s Superintendent prior to
commencing any underground work anywhere on or off the site to review the existing and/or current record
drawings applicable. Hand digging will be required at Gilbane discretion where access is limited, or existing
infrastructure is in the vicinity. This site will be an occupied campus throughout the duration of the project
with live electrical feeds and utility services. All existing utilities that are near and / or cross your work shall
be identified, carefully exposed, and this subcontractor shall notify the Gilbane superintendent of the
conditions prior to authorization to utilize any equipment. Interruption of the existing services must be
avoided and corrected immediately. Any of your work, your subcontractors, or sub-subcontractors that fail
to adequately probe, expose, and identify any existing utility that your work and their work encounters and
damages an existing utility will be responsible for all costs to repair and will immediately correct and / or
hire a competent subcontractor so that the systems and utilities are operational including overtime, night
work, and weekend work as necessary.

Provide all hoisting equipment, operators, such as, cranes, lifts, hoisting, scaffolding/access equipment as
required to complete Trade Contractor’s scope of work, including off-loading for all Trade Contractor’s
deliveries. In addition, when the use of a crane is required, the Trade Contractor is responsible to provide
completed Crane Lift Plans for Gilbane Safety review and approval no later than two (2) weeks prior
mobilization of necessary crane on site.

Only specified products are allowed in the base bid. Substitutions may be offered as Voluntary Alternates
with this proposal, subject to Architect and Owner approval.

There is limited laydown on this project site. Coordinate for just-in-time deliveries of rnatell'ials and
equipment to limit stored materials. Deliveries to the buildings on campus will need to be coordinated
during off-hours for the school to limit impact to students and staff. All deliveries, storage areas and lay
down areas must be coordinated with the Construction Manager. Provide all measures necessary to ensure
the protection and security of your materials until they are accepted by the Owner and move materials if
they are interfering with the progress of other trade contractors. '

Gilbane has automated its monthly payment application process and solely utilizes an onurje web-based
application provided by Textura LLC. Trade contractors will be required to participate and rrlust implement
Textura on the project. ‘

a. Textura will automatically generate the AIA G702/703 and Lien Release Documents. Any additional
documentation required as part of the Gilbane application process must be uploaded in the form of a
PDF prior to your submission.

b. There is a nominal fee to use this service. These costs are summarized in the Textura brochure included
in Section 5A - Billing Procedures in the Gilbane Project Manual. The costs of using this service must be
included in your bid. If you have any questions regarding Textura’s Terms and Conditions, costs of
service, or training implementation please contact Textura at 866-TEXTURA (839-8872).

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within the other specification sections. Include all work within your specific scope of
work which contained in other specifications, or on drawings whether specifically listed witfzin the Proposal
Form.

File for and obtain all required permits for your work, This Trade Contractor and all its subcontractors shall
obtain all permits required and arrange for testing, inspection, and approval of this work, such that the work

of other trades can progress in a continuous manner. Provide the Construction Manager with copies of all
permits prior to the start of work. General building permit fees will be paid by others, the trade contractor is
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16.

17.

18.

19:

20.

21.
22.

23

24,

25.

26.

27.

28,

29.

responsible for obtaining and paying for all other permit and service fees, licensing fees, connection fees,
assessments, or bonding required in conjunction with this scope of work.

Provide to the Construction Manager, at least ten (10) days prior to mobilization, the following: A work plan
and schedule detailing all means and methods, sequence/flow of work, worker and site supervisor
manpower utilization, copies of all applicable licenses, first aid certificates, CPR certificates, a site-specific
Health & Safety Plan and copies of all Applicable Contractor Licenses.

Provide all costs for standby trades required if you prefer to perform your work anytime other than normal
working hours.

Immediately notify the Construction Manager of any delays to the schedule of this bid package scope which
is being caused by the work of any other Trade Contractor on site.

Bidders are advised of Florida Statute Section 448.095 (2)(b) which provides that beginning January 1, 2021,
Contractors and Subcontractors working for Public Employer shall have registered with and use the E-Verify
system to verify the work authorization status of all newly hired employees. It also provides that the public
employer, contractor, or subcontractor may not enter into a contract unless each party to the contract
registers with and uses the E-Verify system. It also provides for termination of the Contract for suspected
violations, and that in such event of termination the contractor may not be awarded a public contract for at
least 1 year after the date on which the contract was terminated. See Project Manual for the Affidavit
required to be completed and submitted upon request.

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within all specification sections. Include all work within your specific of work,
which is contained in the specifications, or on drawings whether or not specifically listed within the Proposal
Form.

Include material and labor escalation costs for the full duration of this project.

Trade Contractor shall notify Gilbane forty-eight (48) hours in advance, (unless otherwise stated in the
Contract Documents) to schedule all applicable inspections and testing of Work as requi by agencies
having jurisdiction.

All general and manufacturer’s warranties are to start at the date of substantial completiop foreach
building. Coordinate with suppliers and manufacturers to coordinate deliveries or extende,ld warranties to
meet this requirement. |

Tobacco use (including smokeless or chewing tobacco) and "Vaping" (including nicotine free vape) is strictly
prohibited on all school property.

Comply with state law and owner requirements related to unauthorized aliens and the E. Verify reporting
system. Refer to Trade Contract Conditions article 4.3. '

Comply with owner requirements related to firearms prohibition on school campus. Refer to Trade Contract
Conditions article 4.4.

Comply with owner requirements related to background checks and employment of personnel working on
the project site. Refer to Trade Contract Conditions articles 4.5, 4.6, and 4.7. For consideration of the term
"while students are present"; assume students will be present for the duration of the project.

Comply with owner and Gilbane requirements as it relates to possession/use/influence of mind altering or
illegal substances. Refer to Trade Contract Conditions article 4.7.

In the event Owner or Construction Manager elects to use, follow, create or implement any Direct Purchase
Order program, policy, or right (more commonly referred to as “DPQ Program”); then in that event Trade
Contractor hereby agrees to fully participate in such DPO Program as required by the Construction Manager
or the Contract Documents. Trade Contractor shall fully assist Construction Manager to successfully
implement and comply with the DPO Program, and will timely and promptly furnish Construction Manager
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all information, material requirements, supplier’s names, material costs, and related data requested by
Construction Manager. The Trade Contractor further agrees to fully cooperate with Owner or Construction
Manager, and shall promptly furnish and execute such documents, change orders, and related papers as
requested by Construction Manager to use, follow or implement the DPO Program.

DESCRIPTION OF WORK EXCLUDED:;
1. None

V. SPECIFICATIONS: The following Specifications Sections, together with the Drawings and other related items of

work as described herein, further define the Scope of Work of the Bid Package (Contract). Note these lists may
be modified by Bid Supplements and Addenda.

1. All specifications, reference Document Enumeration Log in Project Manual.

2. Work Related to this Trade as defined in the following Specifications Sections:

a. ALL specifications and drawings are owned by this package. Notes associate between architectural,

fire sprinkler, plumbing, mechanical, and electrical / fire alarm - reference all notes for complete
scope of work.

W. CONTRACT DRAWINGS: The following drawings are included in the Scope of Work of this Bid Package. This list
may be modified by Bid Supplements and Addenda.

1. All drawings, reference Document Enumeration Log in Project Manual.

Signature Page Follows
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X. SIGNATURES

Bidder:

0&_—_ | Aoai Scoses

(Leffal Signature) (Type/Print Nama)

Presioeiry
(Title)

Firm:_MAS Conmuseniown lue - Address:_ L1130 Dawee boe
Business Phone No.: (46) 415~ DASS Oresinc FL 32806
Business Fax No.: (457) 95 -5A57

This bidder is a (an): Individual, Partnershi

Current Experience Modification Rating | Federal ID# A.b_"zu_{._"l___

OSHA Incident Rates: Recordable 6

List here by title and number all licenses held by the bidder associated with the performance of this work.

License Title License Number

Craniees Govera. Covmecnon — CGeiS19sen

Indicate the name of the health plan(s) to whlci; benefits will be paid for all employees working on this

project.___ N

The full names, addresses and telephone numbers of all persons interested in this Proposal, qs principals are as

follows:

Aban Scosns £

NOTE: This Proposal must bear the written signature of the Bidder.

b.

If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so
state, giving the address of the Individual.

If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

If the Bidder is a Corporation, the Proposal must be signed by a duly authorized oﬁﬂcer or agent of such
Corporation.

12



Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

Scope Review Meeting

Sarasota High School Buildings 13 & 14 R

2155 Bahia Vista Street, Sarasota, FL 34239

Schenkel Schultz

Trade Contractor Quote Date

Gilbane Team Member Responsible for

Scope

E-mail Address

Phone Number

Scope Review Date & Time

05B

U. SCOPE OF WORK:

SPECIFIC SCOPE OF WORK

28-Sep
Shawn Martin

smartin@gilbaneco.com

941-266-0328

Aluminum Fabrications

cilbane

Company Mullet's Aluminum Products
Name Inc.
Phone # 941-371-3502
(IS Michael Carhbonneau
Name

Contact Email

michael@mulletsaluminum.com

e Qualified
Status
Current EMR 0.66

Base Bid > [

43,350

Scope

J Review | &G

Confirm

(Y/N)

Value ($) Comments

Specific Scope Item 1 Provide all stair guard rail, hand rail, etc. for complete and code compliant system. \ Included

Specific Scope Item 2 Provide engineering for all rail and attachments. Y Included
" Provide all coring, setting, fasteners, welding, sealants, etc. for connection to existing

Specific Scope Item 3 structure Y Included

Specific Scope Item 4

Provide multiple mobilizations as required per the project schedule to complete this
project in Phases. Each individual area may require different start and completion times
as may be necessary to maintain the operation and facilities of the existing school.

Scope of Work Modifications / Clarificati

ons

Self-Leveling Sealant at Core Holes

s

GENERAL SCOPE OF WORK
Trade Contractor has accepted the General Scope of Work Items: Y Included
Trade Contractor has accepted the Project Manual: Y Included
Trade Contractor has accepted proposal terms and conditions Y Included
A. General: Refer to Proposal Form Section A Y Included
B. Lump Sum / Insurance: Refer to Proposal Form Section B Y Included
Includes Taxes Y Included
Excludes Bond Y Included
Includes Insurance Y Included
C. Supplements: Refer to Proposal Form Section C Y Included Received Date
Supplement #1: Y Included
Supplement #2: Y Included
Supplement #3: Y Included
D. Scope of Award: Refer to Proposal Form Section D Y Included
E. Contract Execution: Refer to Proposal Form Section E Y Included
Hold proposal price for (60) days Y Included
F. Prequalification: Refer to Proposal Form Section F Y Included
Have you completed prequalification with Gilbane through Compass? Y Included
G. Bid Bond: Refer to Proposal Form Section G
1.Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher. N/A
2.Trade Contractor has not completed prequalification in Compass Y Included
3. At the Construction Manager’s discretion and requested in writing. N/A
H. ALTERNATES: Refer to Proposal Form Section H
Performance and Payment Bonds — Provide cost for 100% performance payment bonds
Alternate 1: X R K N/A
(Cost should not be included in the base bid)
Alternate 2: Provide aluminum handrail and guardrail system in lieu of ALL indicated stainless steel \ Included
I. UNIT PRICES (MATERIAL, AND Refer to Proposal Form Section |
EQUIPMENT RATES):
Unit Cost #1 N/A N/A
J. LABOR RATES: Refer to Proposal Form Section J
Foreman / Supervisor N/A / HR
Journeyman / Technician N/A / HR
Apprentice / Operator N/A / HR

v.9/6/2023



Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

cilbane

d S 43,350
USB A al atio
o :;:f; Value ($) Comments
Laborer N/A / HR
K. COST BREAKDOWN AND Refer to Proposal Form Section K Value Trade Name
QUANTITY BREAKDOWN:
Material N/A
Labor N/A
Sub-Subs (Provide values and name of trades at right) N/A
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
Equipment (lifts, rentals, pumps, generators, temp air, etc.) N/A
Taxes N/A
N/A
Total Manhours N/A Hours
Crew Size N/A Workers
N/A
Submittal Duration from Contract Award N/A
Lead Times / Critical Equipment N/A
Stair Rail N/A Weeks
N/A
L. ECONOMIC INCLUSION PLAN (EIP): |Refer to Proposal Form Section L (Name) (%)
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
M. TRADE SUBCONTRACTORS AND Refer to Proposal Form Section M (Name) (EMR)
SUPPLIERS:
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
N. ALLOWANCES: Refer to Proposal Form Section N N/A
Owner Allowance Description: N/A
Trade Allowance Description: N/A

0. SCHEDULE:

Refer to Proposal Form Section O

Included

P. LIQUIDATED DAMAGES:

Refer to Proposal Form Section P

Included

Q. NON-COLLUSION AFFIDAVIT:

Refer to Proposal Form Section Q

Included

R. CERTIFICATE OF BIDDER
ELIGIBILITY:

Refer to Proposal Form Section R

Included

S. TRADE CONTRACTOR’S PROPOSED
PROJECT TEAM:

Refer to Proposal Form Section S

Included

Principal:

Project Manager:

Onsite Supervision:

Insurance Contact:

T. QUALIFICATIONS:

List any Qualifications or Clarifications below

None

V. SPECIFICATIONS:

Refer to Proposal Form Section V

Included

W. CONTRACT DOCUMENTS:

Refer to Proposal Form Section W

Included

Leveled Bid Total| $

53,650

v.9/6/2023



PROPOSAL FORM

Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 05B — Aluminum Fabrications

To: Gilbane Building Company
TRADE CONTRACTOR NAME:

/;7(&,/%/_(‘ /y/V;‘??njH;m /4‘;:441::7‘;5 .Zﬁc‘ the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and
includes the information requested in this document.

The undersigned:

A. GENERAL: Proposes to furnish all labor, materials, equipment, and services as required to
satisfactorily complete all Work related to this BID PACKAGE as required for the construction and
completion of Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the
Drawings and Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this
Proposal Form, and all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the
Trade Contract Agreement, a sample of which was included in the Project Manual.

B. LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be accomplished.
for the Lump SumBid Price of: 76’7{9 %l”ﬂc 'ﬂﬂui‘fmz/ 7‘2”1’6 /a‘t-fn é/fr’a’/a M/ /4/‘)"7— '
(/ L)

Dollars ($ yz, 35400 )

(Show amount in bath words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

e INCLUDES all taxes as required for the Project.

e EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the
sum of one hundred percent (100%) of the Contract Amount:

e |INCLUDES all insurance premiums required to meet contractual insurance requirements.

C. SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note that it is
incumbent of the bidder to include all Supplements issued in the bid. Failure to acknowledge a
supplement does not relieve the bidder from the requirements of the supplement.

Supplement / Dated ‘7 /5’/36‘ +32 Supplement Dated

Supplement “2 Dated 7'/2/2//.?/'5”'3 Supplement Dated

Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any)
would provide the Owner with the most efficient expenditure of the Owner's funds with respect to
any bidder. Owner's selection and determination of which combinations of base bid plus alternates
(if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of
awarding the contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus
alternates (if any) as so determined by the Owner separately for each bidder shall be deemed to be
such bidder's bid for purposes of determining the lowest responsible bidder for such portion of the
work or for such bid package. Such determination by the Owner shall not be subject to challenge by
the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the time of
execution of the Contract. Failure to execute said contract within ten (10) daysafter receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding
documents, agrees that if selected for award he will execute the Trade Contract Agreement without
exceptions, exclusions, qualifications, clarifications and/or alterations, and is authorized to make such
representation on behalf of the Bidder.

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract
Agreement, has included all costs to fully comply with same, and is authorized to make this
representation on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the
Proposal is not a Contract Document.

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass.
3. At the Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual,

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions, or
other adjustments to the Work of this Bid Package (Contract) which are described in the alternate or are
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection
of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit
associated with the work of the alternate, whether additive or deductive.



The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to
or after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion
of the Work within the time periods indicated.

1. All alternates must be responded to. If the alternate does not have an impact on the Work of this
Bid Package, then a zero-dollar amount ($0) shall be entered.

2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars
($0.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states, “No Bid” and/or leaves the price blank (i.e., no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount ($0).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the
Project Manual before any consideration will be given to any Voluntary Alternates.

Alternate | Alternate Description Alternate Value
No
1 Performance and Payment Bonds — Provide cost for | Add / No change

100% performance payment bonds (Cost should 4

not be included in the base bid) $ /8¢.00
2 Provide aluminum handrail and guardrail system in

lieu of ALL indicated stainless steel : -

. ’/_3} 26,00

UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used, where
applicable, to adjust the cost of the Work due to changes. All Unit Prices submitted shall be complete in-place
prices (unless noted otherwise) and include all costs for all applicable Federal, State, Municipal or local taxes,
bonds, labor, fringes, materials, equipment, and any other incidentals related to the completion of the Work and
shall exclude overhead and profit and shall remain in effect for the period of the Cantract Agreement. Unit prices
listed are for additive work. Deductive unit prices in all cases are to be calculated the same as additive unit prices
(100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless
specifically identified in the Contract Agreement.

Unit Cost | Unit Cost Description Unit Cost Value
No
1 N/A Add / Deduct
$ / Unit




LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. Provide labor rates which may be used, subject to review and approval, in pricing any extra work that
may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance,
but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect overhead expenses,
or tools necessary for construction are not allowed per Owner Contract

Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until
detailed breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor

S 78 .00 Per Hour
2 Journeyman / Technician ¢

S 5500 Per Hour
3 Apprentice / Operator —

" ‘a

$ %S 9% per Hour
4 Laborer

$ Per Hour

. COST BREAKDOWN AND QUANTITY BREAKDOWN: To properly evaluate the Proposal, provide the
following information. The Scope of Work to be awarded will not be influenced by the cost and quantity
information requested here. Do NOT include the cost of any alternates in base bid or in the following

information.
Cost Breakdown Description Value
Material S /Y foo, o0
Labor S QA7 72800
Subcontractors S a
Equipment S O
Other S
Other S
Taxes S /,’ d22A, 0
Total Amount (should match bid amount) S 5/3 3G 0O
Fd
Quantity Breakdown Description Quantity Units
Number of man hours estimated 27 VA Hrs
Crew Size y People
Pieces of Equipment 0 EA
Duration of shop drawings from date of award 28 Days
Provide Lead Times of Critical Equipment
Stair Rail / é Weeks
Weeks




ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to Minority-Owned and
Women-Owned Businesses. |dentify below anticipated subcontractors or suppliers and their
certification. After Contract Award, the Trade Contractor shall substantiate its participation
commitment/s and provide reporting as required in the Economic Inclusion Plan.

MBE/WBE Participation Percentage: 0

. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade contractors
and their scopes of work. This includes all firms that will supply labor at thesite and vendors. All Trade
Contractors and sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject
to safety prequalification by the Construction Manager.

Trade Firm Name EMR

i

. TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes,
unloading, handling, and installation. All other costs assaciated with

completing the work described in the trade allocation, including overhead and profit, are included in

the base bid but outside of the trade allocation amount. Any expenditure of Allocation funds requires
approval from the Construction Manager. Trade Contractor is not entitled to any unspent balance.

TRADE ALLOCATIONS:
1. None

. SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides guidance
to the bidders to understand the time constraints the work must be performed under. With
submission of this bid Trade Contractor is agreeing to baseline milestone dates.

LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project
and have included such consideration in their bid.

. NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud, collusion,
or connection of any kind with any other bidder of the same work, that they are competing in their own interest
and in their own behalf, without connection of obligation to any undisclosed person, that no other person has
any interest in regard to all conditions pertaining to the Work and in regard to the place where it is to be done,

has made their own examination and estimates and from them makes this Proposal.

CERTIFICATE OF BIDDER ELIGIBILITY: Bidder certifies that they are not barred from bidding on the

5



aforementioned contract as a result of a violation of either local or federal laws.

S. TRADE CONTRACTOR’S PROPOSED PROJECT TEAM (if applicable):

Executive Liaison:

Project Manager: \D‘Z 74 50&1/6?/:"/7'(,4

Onsite Supervisor:

Insurance Contact: /7/]’7”‘?1! z/a 'éjt:(;q FETY
[V A"

Accounting: /4”46?» A /tjaj\:;-;}:;-g,

QUALIFICATIONS (if applicable): As a means to understand your firm’s capabilities on similar projects, provide

responses to the below questions on a separate attachment to this Proposal Form.

u.

SCOPE OF WORK

Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded",
the Work of this Bid Package shall INCLUDE all of the following:

-

All items of work required by, and/or specified in, those Sections of the Specifications which are listed
herein, under Section V SPECIFICATIONS.,

All items of work related to the "Scope of Work", which are shown on the Drawings listed herein under
Section W Contract Drawings.

The following "Significant Items of Work" are related to those required by the above referenced documents
and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract).
Should any conflict exist between this written scope of work and the scope of work inferred by the above
referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade
Contractor unless noted otherwise.

SPECIFIC SCOPE OF WORK:

Provide all labor, materials, equipment, and services required to complete all Decorative Metal Fabrication and
related work, including, but not be limited to:

g LakiBoi s

Provide all stair guard rail, hand rail, etc. for complete and code compliant system.

Provide engineering for all rail and attachments.

Provide all coring, setting, fasteners, welding, sealants, etc. for connection to existing structure.

Provide multiple mobilizations as required per the project schedule to complete this project in Phases. Each
individual area may require different start and completion times as may be necessary to maintain the
operation and facilities of the existing schoal.

GENERAL SCOPE OF WORK:

1.

2

The Trade Contractor/BIDDER shall provide all work necessary to complete all Work related to this Bid
Package; including but not limited to, all labor, administration, materials, installations, preparation, tools,
hoisting, scaffolding/access, equipment, transportation (on and off-site), apparatus, storage, taxes, safety
measures, overhead, fees, insurance, benefits, required to complete all work described in the plans,
specifications, proposal and hid manual related to this Bid Package.

Safety is the top priority. All work will be performed in strict accordance with all Federal, State, Local Safety



Regulations, and the Gilbane Safety Plan. The most stringent requirements will apply. This includes
mandatory hardhats, safety glasses, safety vests and specifically Gilbane’s “six-foot fall rule”. Provide all
safety equipment necessary to comply with Gilbane Project Safety Plan and Above-OSHA policies in order to
complete your scope of work, including but not limited to: hard hat, ANSI Z87 safety glasses (not
sunglasses), ASTM safety toed shoes, ANSI class Il Hi-Viz vest or shirt with reflective striping, ANSI level 4 cut
rated gloves, ANSI $3.19 ear protection (>85dB), NIOSH respirator/mask, ANSI Z359 fall protection, etc.

a. Include Gilbane non-negotiables and any additional safety measures related to your scope of work per
Gilbane Project Safety Plan, including but not limited to: certified equipment operators; podium ladders;
face shields for cutting/grinding/chipping; equipment accessories for proper hoisting; rated and
inspected rigging straps (no chains); qualified riggers and signal persons; cut rated sleeves for demo
work; trench/excavation protection; confined space provisions; silica protection and equipment
attachments in line with OSHA table 1.

b. All Trades Contractors are required at all levels to wear a safety helmet with fastened chin straps that
comply with the following standards: ANSI Z89 (Type | or Type Il) and EN12492 performance standards
4.,2.1.2 (front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4 (rear energy absorption),
4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness)

c. All workers are required to participate in a 20-minute safety orientation prior to their first day on site
and agree to Gilbane’s Code of Safe Practices and Non-Negotiables.

All workers are required to participate in the Stretch & Flex program prior to starting work every day. The

Construction Manager will lead the Stretch & Flex program starting at 6:50am and a foreman huddle will

follow immediately after to allow for normal work to commence at 7:00am. The Trade Contractor is

responsible for providing their personnel with the appropriate safety gear/equipment for their work — if ‘

Construction Manager must provide safety gear for Trade Contractor personnel, Construction Manager

reserves the right to bill Trade Contractor accordingly.

Work Hours for the Project will be 7:00am — 3:30pm, Monday through Friday, and will be subject to change

depending upon the work schedule, site operational needs, etc. The project should be staffed appropriately

to complete all needed work during normal work hours without the need for weekend or off-hours work. |

Weekend or off-hours work required for special cases may be scheduled in advance with Gilbane

supervision but may be denied if the work should occur during normal hours. Noisy operations must be

coordinated with school schedules so as not to impact students during the school day or other events.

Additionally, all work must be scheduled in accordance with local noise ordinances, or a special permit

must be obtained by thus Trade Contractor. All shutdowns or tie-in’s to building systems that affect spaces

adjacent to work area shall be scheduled and approved by Owner at least 48 hours in advance and must
occur off-hours to not disturb building occupants.

Provide daily clean-up of your work areas and all your debris. Daily clean-up is defined as properly removing

all debris, neatly organizing remaining material and broom sweeping work areas after completion of the

day’s work at a minimum of EVERY SINGLE DAY and as required to maintain a safe work area and jobsite.

Trade Contractor will not be allowed to begin work on the project until the following items have been

submitted: Signed Contract, Certificate of Insurance with attached additional insured endorsement(s), Trade

Contractor Safety Start-Up documents (safety plan, competent person, certifications, drug testing letter,

SDS, etc.), material/equipment status report (MESR) and a list of all materials required under this Cantract

with indication of which materials require submittal for approval as outlined in the specifications.

Demobilize/remobilize as the construction schedule and/or weather conditions require at no extra cost, Off

shift work as required to complete scope and overtime as needed to complete project is included. See dates

on schedule.

Each Trade Contractor will be responsible for their own engineering and layout for the execution of their

work. No layout assumed to be by Construction Manager.

Trade Contractor shall be required to meet with Construction Manager’s Superintendent prior to

commencing any underground work anywhere on or off the site to review the existing and/or current record

drawings applicable. Hand digging will be required at Gilbane discretion where access is limited, or existing
infrastructure is located in the vicinity. This site will be an occupied campus throughout the duration of the
project with live electrical feeds and utility services. All existing utilities that are near and / or cross your
work shall be identified, carefully exposed, and this subcontractor shall notify the Gilbane superintendent of
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10.

11,

12,

13

14.

15;

16.

17.

18.

19;

the conditions prior to authorization to utilize any equipment. Interruption of the existing services must be

avoided and corrected immediately. Any of your work, your subcontractors, or sub-subcontractors that fail

to adequately probe, expose, and identify any existing utility that your work and their work encounters and
damages an existing utility will be responsible for all costs to repair and will immediately correct and / or
hire a competent subcontractor so that the systems and utilities are operational including overtime, night
work, and weekend work as necessary.

Provide all hoisting equipment, operators, such as, cranes, lifts, hoisting, scaffolding/access equipment as

required to complete Trade Contractor’s scope of work, including off-loading for all Trade Contractor’s

deliveries. In addition, when the use of a crane is required, the Trade Contractor is responsible to provide
completed Crane Lift Plans for Gilbane Safety review and approval no later than two (2) weeks prior
mobhilization of necessary crane on site.

Only specified products are allowed in the base bid. Substitutions may be offered as Voluntary Alternates

with this proposal, subject to Architect and Owner approval.

There is limited laydown on this project site. Coordinate for just-in-time deliveries of materials and

equipment to limit stored materials. Deliveries to the buildings on campus will need to be coordinated

during off-hours for the school to limit impact to students and staff. All deliveries, storage areas and lay
down areas must be coordinated with the Construction Manager. Provide all measures necessary to ensure
the protection and security of your materials until they are accepted by the Owner and move materials if
they are interfering with the progress of other trade contractors.

Gilbane has automated its monthly payment application process and solely utilizes an online web-based

application provided by Textura LLC. Trade contractors will be required to participate and must implement

Textura on the project.

a. Textura will automatically generate the AIA G702/703 and Lien Release Documents. Any additional
documentation required as part of the Gilbane application process must be uploaded in the form of a
PDF prior to your submission. |

b. There is a nominal fee to use this service. These costs are summarized in the Textura brochure included |
in Section 5A — Billing Procedures in the Gilbane Project Manual. The costs of using this service must be
included in your bid. If you have any questions regarding Textura’s Terms and Conditions, costs of
service, or training implementation please contact Textura at 866-TEXTURA (839-8872).

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Wark,

but merely highlight the major items of work. Review the Contract Documents for work by this Trade

Contractor included within the other specification sections. Include all work within your specific scope of

work which contained in other specifications, or on drawings whether specifically listed within the Proposal

Form.

File for and obtain all required permits for your work. This Trade Contractor and all its subcontractors shall

obtain all permits required and arrange for testing, inspection, and approval of this wark, such that the work

of other trades can progress in a continuous manner. Provide the Construction Manager with copies of all
permits prior to the start of work. General building permit fees will be paid by others, the trade contractor is
responsible for obtaining and paying for all other permit and service fees, licensing fees, connection fees,
assessments, or bonding required in conjunction with this scope of work.

Provide to the Construction Manager, at least ten (10) days prior to mobilization, the following: A work plan

and schedule detailing all means and methods, sequence/flow of work, worker and site supervisor

manpower utilization, copies of all applicable licenses, first aid certificates, CPR certificates, a site-specific

Health & Safety Plan and copies of all Applicable Contractor Licenses.

Provide all costs for standby trades required if you prefer to perform your work anytime other than normal

working hours.

Immediately notify the Construction Manager of any delays to the schedule of this bid package scope which

is being caused by the work of any other Trade Contractor on site.

Bidders are advised of Florida Statute Section 448.095 (2)(b) which provides that beginning January 1, 2021,

Contractors and Subcontractors working for Public Employer shall have registered with and use the E-Verify

system to verify the work authorization status of all newly hired employees. It also provides that the public

employer, contractor, or subcontractor may not enter into a contract unless each party to the contract
registers with and uses the E-Verify system. It also provides for termination of the Contract for suspected
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20.

21
%15

23.

24,

25,

26.

27.

28.

29;

violations, and that in such event of termination the contractor may not be awarded a public contract for at
least 1 year after the date on which the contract was terminated. See Project Manual for the Affidavit
required to be completed and submitted upon request.

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within all specification sections. Include all work within your specific scope of work,
which is contained in the specifications, or on drawings whether specifically listed within the Proposal Form.
Include material and labor escalation costs for the full duration of this project.

Trade Contractor shall notify Gilbane forty-eight (48) hours in advance, (unless otherwise stated in the
Contract Documents) to schedule all applicable inspections and testing of Work as required by agencies
having jurisdiction.

All general and manufacturer’s warranties are to start at the date of substantial completion for each
building. Coordinate with suppliers and manufacturers to coordinate deliveries or extended warranties to
meet this requirement.

Tobacco use (including smokeless or chewing tobacco) and "Vaping" (including nicotine free vape) is strictly
prohibited on all school property.

Comply with state law and owner requirements related to unauthorized aliens and the E. Verify reporting
system. Refer to Trade Contract Conditions article 4.3.

Comply with owner requirements related to firearms prohibition on school campus, Refer to Trade Contract
Conditions article 4.4.

Comply with owner requirements related to background checks and employment of personnel working on
the project site. Refer to Trade Contract Conditions articles 4.5, 4.6, and 4.7. For consideration of the term
"while students are present"; assume students will be present for the duration of the project.

Comply with owner and Gilbane requirements as it relates to possession/use/influence of mind altering or
illegal substances. Refer to Trade Contract Conditions article 4.7.

In the event Owner or Construction Manager elects to use, follow, create or implement any Direct Purchase
Order program, policy, or right (more commonly referred to as “DPO Program”); then in that event Trade
Contractor hereby agrees to fully participate in such DPO Program as required by the Construction Manager
or the Contract Documents. Trade Contractor shall fully assist Construction Manager to successfully
implement and comply with the DPO Program, and will timely and promptly furnish Construction Manager
all information, material requirements, supplier's names, material costs, and related data as requested by
Construction Manager. The Trade Contractor further agrees to fully cooperate with Owner or Construction
Manager, and shall promptly furnish and execute such documents, change orders, and related papers as
requested by Construction Manager to use, follow or implement the DPO Program.

DESCRIPTION OF WORK EXCLUDED:

A

Roof flashings

V. SPECIFICATIONS: The following Specifications Sections, together with the Drawings and other related items of
work as described herein, further define the Scope of Work of the Bid Package (Contract). Note these lists may
be modified by Bid Supplements and Addenda.

1. All specifications, reference Document Enumeration Log in Project Manual.
2. Work Related to this Trade as defined in the following Specifications Sections:

a. ALL specifications and drawings are owned by this package. Notes associate between architectural,
fire sprinkler, plumbing, mechanical, and electrical / fire alarm — reference all notes for complete
scope of work.

W. CONTRACT DRAWINGS: The following drawings are included in the Scope of Work of this Bid Package. This list
may be modified by Bid Supplements and Addenda.
1. All drawings, reference Document Enumeration Log in Project Manual.



X. SIGNATURE PAGE:

Bidder: %ﬁﬁ/@:///h’m A?:/z Htn %CAJC’//;%{H‘A{U##//ML

(Legal Signature) (Type/Print Name)
Commercial €8A iy ator
(Title)
Firm: /72’(1 Lo /< ézcgﬂh.!,,‘,,,, L%z L ot e Address:_é?y " e Zh tosds 2.
Business Phone No.: (W/) 37/ -3502 JE’X‘:{ Sofm. L 3Y238
Business Fax No.; () .
This bidder is a (an): Fé—r- Individual, Partnership, Corporation

Current Experience Modification Rating . éé Federal ID# 5?'/773 /87

OSHA Incident Rates: Recordahle 7 2 Z

List here by title and number all licenses held by the bidder associated with the performance of this work.

License Title License Number

_ Jenerel Conpractor Cac/5or26 7

Indicate the name of the health plan(s) to which benefits will be paid for all employees working on this
project.

The full names, addresses and telephone numbers of all persons interested in this Proposal, as principals are as

follows:
Travrs Muller YI=-3 -3 LD2

Ty Coblext= YY)-v7)- 3502~
/

NOTE: This Proposal must bear the written signature of the Bidder,

a. If the Bidder is an Individual doing business under a name ather than his own name, the Praposal must so
state, giving the address of the Individual.

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

C. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of such

Corporation.

10




Sarasota High School Building 13 and 14 Renovation Gm

Bid Proposal Form

Scope Bid Leveling
Sarasota High School Buildings 13 & 14 Renovation

2155 Bahia Vista Street, Sarasota, FL 34239

Schenkel Schultz Bidder 1 - SHORTCUT TO TOTAL
Trade Contractor Quote Date 28-Sep c‘::zpma:y Lyndan Architectural Woodwork
Phone # (813) 977-6683
Gilbane Team Member Responsible for Travis Goin Contact DeneG
Scope Name
E-mail Address tgoin@gilbaneco.com Contact Email dana@lyndan.com
Phone Number 941-266-6327 Breas
Status
Scope Review Date & Time TBD Current EMR

Base Bid > [JJ 34,190

06A Casework & Millwork R
J Review |
Confirm (Y/N)

Value ($) Comments

U. SCOPE OF WORK:

SPECIFIC SCOPE OF WORK

Provide all plastic laminate casework, shelving, countertops, etc. including but not

Specific Scope Item 1 limited to pressure treated toe kick, standards, trim, keyboard trays, filler parts, Y Included Nokeyhoard t7ays. OK - nat en

plans.
associated hardware, locks, silencers, and connectors for a complete installation.
In-wall blocking will be provided at new walls only. For casework installed on existing
. walls, provide applied blocking or attach directly to structure. Provide a detailed blockin,
Specific Scope Item 2 ' P PP 8 v e N By Drywall

layout on the Shop Drawing. Any blocking requirements not shown on the Shop
Drawings will be the responsibility of this Trade Contractor.

Provide keys for all locks, labeled and neat, with inventory list and locations forwarded
Specific Scope Item 3 via transmittal letter to Construction Manager. Assume each room to be keyed N
differently pending submittal review comments.

No locks included, not shown on
plans.

Provide and install grommets and all cut-outs for other trades at all countertop locations
where a plug or data outlet are below the countertop.

Specific Scope Item 4 Y Included

Provide all sealants as required for your Scope of Work for a complete, finished,
Specific Scope Item 5 aesthetic appearance (where casework butts to different materials, back splashes to Y Included
tops, etc.)

Provide protection at all countertops once installed with rigid insulation, cardboard, etc.
for the duration of the project until final cleaning. Paper protection is not acceptable.

Specific Scope Item 6 Y Included

Provide multiple mobilizations as required per the project schedule to complete this
Specific Scope Item 7 project in Phases. Each individual area may require different start and completion times N
as may be necessary to maintain the operation and facilities of the existing school.

Scope of Work Modifications / Clarification:
Add for QCP Certification and labeling per specs N
Removable panels for chases in casework

@

Additional Mobilizations G
Casework in 13-200J G Not shown on docs
Sink install G Not shown on docs
AWI N Added AWI
Compass Fee
GENERAL SCOPE OF WORK
Trade Contractor has accepted the Gener‘al Scope of Work Items:
Trade Contractor has accepted the Projec‘t M |
Trade Contractor has accepted proposal terms and conditions Y
A. General: Refer to Proposal Form Section A Y Included
B. Lump Sum / | Refer to Proposal Form Section B Y Included
Includes Taxes
Excludes Bond
Includes Insurance
C. | Refer to Proposal Form Section C Y Included Received Date
Supplement #1: \ Included
Supplement #2: \ Included
Supplement #3:
Supplement #4:
D. Scope of Award: Refer to Proposal Form Section D
E. Contract Execution: Refer to Proposal Form Section E
Hold proposal price for (60) days
F. Prequalification: Refer to Proposal Form Section F
Have you completed prequalification with Gilbane through Compass?
G. Bid Bond: Refer to Proposal Form Section G

1.Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2.Trade Contractor has not completed pregualification in Compass

3. At the Construction Manager’s discretion and requested in writing.

H. ALTERNATES: Refer to Proposal Form Section H

Performance and Payment Bonds — Provide cost for 100% performance payment bonds
(Cost should not be included in the base bid)

Alternate 1:

1 v.9/6/2023



Sarasota High School Building 13 and 14 Renovation
Bid Proposal Form

1. UNIT PRICES (MATERIAL, AND
EQUIPMENT RATES):

Casework & Millwork

Refer to Proposal Form Section |

cilbane|

Base Bid > [KJ

34,

190

Scope Y,N,G,
J Review | 530

Value ($)

Comments

Unit Cost #1

Cost per Linear Foot for new window sill. Refer to Specification Section 09 75 23.

J. LABOR RATES:

Refer to Proposal Form Section J

Foreman / Supervisor 65 |/ HR
Journeyman / Technician 55 |/HR
Apprentice / Operator /HR
Laborer 28 |/ HR

K. COST BREAKDOWN AND
QUANTITY BREAKDOWN:

Refer to Proposal Form Section K

Value

Trade Name

Material

26,740

Labor

5,898

Sub-Subs (Provide values and name of trades at right)

Other

Other

Jui (lifts, rentals, pumps, generators, temp air, etc.)
Taxes 1,552
Total hours 80 Hours
Crew Size 2 Workers

Submittal Duration from Contract Award

14 days

Lead Times / Critical

Casework

4 weeks

Weeks

Countertops

4 weeks

L. ECONOMIC INCLUSION PLAN (EIP):

Refer to Proposal Form Section L

(Name)

(%)

Firm #1: Self

Lyndan

100%

Firm #2:

Firm #3:

M. TRADE SUBCONTRACTORS AND
SUPPLIERS:

Refer to Proposal Form Section M

(Name)

(EMR)

Firm #1:
Firm #2:
Firm #3:
N. ALLOWANCES: Refer to Proposal Form Section N
Owner Allowance Description:
Owner Allowance 1 N/A
Trade Allowance Description:
Contractor Allowance 1 N/A

0. SCHEDULE:

Refer to Proposal Form Section O

P. LIQUIDATED DAMAGES:

Refer to Proposal Form Section P

Q. NON-COLLUSION AFFIDAVIT:

Refer to Proposal Form Section Q

R. CERTIFICATE OF BIDDER
ELIGIBILITY:

Refer to Proposal Form Section R

S. TRADE CONTRACTOR’S PROPOSED
PROJECT TEAM:

Refer to Proposal Form Section S

Principal:

Scott Jones

Project Manager:

Scott Jones

Onsite Supervision:

Frank Herran

Insurance Contact:

Phyllis Thornberg

T. QUALIFICATIONS:

List any Qualifications or Clarifications below

V. SPECIFICATIONS:

Refer to Proposal Form Section V

W. CONTRACT DOCUMENTS:

Refer to Proposal Form Section W

Leveled Bid Total[ $

50,490

v.9/6/2023



PROPOSAL FORM

Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 06A — Casework & Millwork

To: Gilbane Building Company

TRADE CONTRACTOR NAME:

Lyndan, Inc. the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and
includes the information requested in this document.

The undersigned:

A. GENERAL: Proposes to furnish all labor, materials, equipment and services as required to satisfactorily
complete all Work related to this BID PACKAGE as required for the construction and completion of
Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the Drawings and
Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this Proposal Form,
and all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the
Trade Contract Agreement, a sample of which was included in the Project Manual.

B. LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be accomplished

for the Lump SumBid Price of:

Thirty-four thousand one hundred ninety & no/100 pollars ($ 34,190.00 )

(Show amount in both words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

e INCLUDES all taxes as required for the Project;

e EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the
sum of one hundred percent (100%) of the Contract Amount:

e INCLUDES all insurance premiums required to meet contractual insurance requirements

C. SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note that it is
incumbent of the bidder to include all Supplements issued in the bid. Failure to acknowledge a
supplement does not relieve the bidder from the requirements of the supplement.

Supplement 1 pated 9/19/23 Supplement Dated

Supplement 2 pated 9/23/23 Supplement Dated

Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any)
would provide the Owner with the most efficient expenditure of the Owner's funds with respect to
any bidder. Owner's selection and determination of which combinations of base bid plus alternates
(if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of
awarding the contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus
alternates (if any) as so determined by the Owner separately for each bidder shall be deemed to be
such bidder's bid for purposes of determining the lowest responsible bidder for such portion of the
work or for such bid package. Such determination by the Owner shall not be subject to challenge by
the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the time of
execution of the Contract. Failure to execute said contract within ten (10) days after receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding
documents, agrees that if selected for award he will execute the Trade Contract Agreement without
exceptions, exclusions, qualifications, clarifications and/or alterations, and is authorized to make such
representation on behalf of the Bidder.

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract
Agreement, has included all costs to fully comply with same, and is authorized to make this
representation on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the
Proposal is not a Contract Document.

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass
3. At the Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual.

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions or
other adjustments to the Work of this Bid Package (Contract) which are described in the alternate or are
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection
of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit



associated with the work of the alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to
or after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion
of the Work within the time periods indicated.

1. Allalternates must be responded to. If the alternate does not have an impact on the Work of this
Bid Package, then a zero-dollar amount {$0) shall be entered.

2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars
($0.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states “"No Bid” and/or leaves the price blank (i.e. no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount {$0).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the
Project Manual before any consideration will be given to any Voluntary Alternates.

Alternate | Alternate Description Alternate Value
No
1 Performance and Payment Bonds — Provide cost for | Add / No change
100% performance payment bonds (Cost should
not be included in the base bid) ¢ 855.00

UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used, where
applicable, to make adjustments to the cost of the Work due to changes. All Unit Prices submitted shall be
complete in-place prices (unless noted otherwise) and include all costs for all applicable Federal, State, Municipal
or local taxes, bonds, labor, fringes, materials, equipment and any other incidentals related to the completion of
the Work and shall exclude overhead and profit and shall remain in effect for the period of the Contract
Agreement. Unit prices listed are for additive work. Deductive unit prices in all cases are to be calculated the
same as additive unit prices (100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless
specifically identified in the Contract Agreement.

Unit Cost | Unit Cost Description Unit Cost Value
No
1 Cost per Linear Foot for new window sill. Refer to | Add / Deduct

Specification Section 09 75 23.
S /LF
We donot include Section 09 75 23 at this time only 064116

LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. Provide labor rates which may be used, subject to review and approval, in pricing any extra work that
may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance,
but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect overhead expenses,
or tools necessary for construction are not allowed per Owner Contract



Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until
detailed breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor

$65.00 Per Hour
2 Journeyman / Technician

$55.00 Per Hour
3 Apprentice / Operator

$ Per Hour
4 Laborer

$28.00 Per Hour

K. COST BREAKDOWN AND QUANTITY BREAKDOWN: In order to properly evaluate the Proposal, provide
the following information. The Scope of Work to be awarded will not be influenced by the cost and
quantity information requested here. Do NOT include the cost of any alternates in base bid or in the
following information.

Cost Breakdown Description Value
Material 526,740
Labor 55,898
Subcontractors $0.00
Equipment 50.00
Other 50.00
Other 50.00
Taxes 5 1,552
THARRYABOH BhROM KM RiftRIRGH Vinety& & & no/100 234,190
Quantity Breakdown Description Quantity Units
Number of man hours estimated 80 Hrs
Crew Size 2 men People
Pieces of Equipment 0 EA
Duration of shop drawings from date of award 14 Days
Provide Lead Times of Critical Equipment
Casework 4 weeks Weeks
Countertops in above 4 weeks Weeks
Weeks
Weeks

L. ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to Minority-Owned and
Women-Owned Businesses. Identify below anticipated subcontractors or suppliers and their
certification. After Contract Award, the Trade Contractor shall substantiate its participation
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commitment/s and provide reporting as required in the Economic Inclusion Plan.

MBE/WBE Participation Percentage: 100%

. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade contractors
and their scopes of work. This includes all firms that will supply labor at thesite and vendors. All Trade
Contractors and sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject
to safety prequalification by the Construction Manager.

| Trade Firm Name EMR

None

. TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes,
unloading, handling, and installation. All other costs associatedwith

completing the work described in the trade allocation, including overhead and profit, are included in
the base bid but outside of the trade allocation amount. Any expenditure of Allocation funds requires
approval from the Construction Manager. Trade Contractor is not entitled to any unspent balance.

TRADE ALLOCATIONS:

Thirty fourlthoNuoggnd one hundred ninety & no/100

. SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides guidance
to the bidders to understand the time constraints the work must be performed under. With
submission of this bid Trade Contractor is agreeing to baseline milestone dates.

LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project
and have included such consideration in their bid.

. NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud, collusion,
or connection of any kind with any other bidder of the same waork, that they are competing in their own interest
and in their own behalf, without connection of obligation to any undisclosed person, that no other person has
any interest in regard to all conditions pertaining to the Work and in regard to the place where it is to be done,

has made their own examination and estimates and from them makes this Proposal.

CERTIFICATE OF BIDDER ELIGIBILITY: Bidder certifies that they are not barred from bidding on the

aforementioned contract as a result of a violation of either local or federal laws.

TRADE CONTRACTOR’S PROPOSED PROJECT TEAM (if applicable):



e Executive Liaison: Scott Jones, VP

e Project Manager: Scott Jones, VP

e Insurance Contact: Phylls Thornberg, VP

e Accounting: Phyllis Thornberg, VP

T. QUALIFICATIONS (if applicable): As a means to understand your firm’s capabilities on similar projects, provide
responses to the below questions on a separate attachment to this Proposal Form.

U. SCOPE OF WORK
Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded”,
the Work of this Bid Package shall INCLUDE all of the following:

a. Allitems of work required by, and/or specified in, those Sections of the Specifications which are listed
herein, under Section V SPECIFICATIONS.

b. Allitems of work related to the "Scope of Work", which are shown on the Drawings listed herein under
Section W Contract Drawings.

c. The following "Significant ltems of Work" are related to those required by the above referenced documents
and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract).
Should any conflict exist between this written scope of work and the scope of work inferred by the above
referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade
Contractor unless noted otherwise.

SPECIFIC SCOPE OF WORK:

Provide all labor, materials, equipment and services required to complete all Casework and Countertops and
related work, including, but not be limited to:

1. Provide all plastic laminate casework, shelving, countertops, etc. including but not limited to pressure
treated toe kick, standards, trim, keyboard trays, filler parts, associated hardware, locks, silencers, and
connectors for a complete installation.

2. In-wall blocking will be provided at new walls only. For casework installed on existing walls, provide applied
blocking or attach directly to structure. Provide a detailed blocking layout on the Shop Drawing. Any
blocking requirements not shown on the Shop Drawings will be the responsibility of this Trade Contractor.

3. Provide keys for all locks, labeled and neat, with inventory list and locations forwarded via transmittal letter
to Construction Manager. Assume each room to be keyed differently pending submittal review comments.

4. Provide and install grommets and all cut-outs for other trades at all countertop locations where a plug or
data outlet are below the countertop.

5. Provide all sealants as required for your Scope of Work for a complete, finished, aesthetic appearance
(where casework butts to different materials, back splashes to tops, etc.)

6. Provide protection at all countertops once installed with rigid insulation, cardboard, etc. for the duration of
the project until final cleaning. Paper protection is not acceptable.

7. Provide multiple mobilizations as required per the project schedule to complete this project in Phases. Each
individual area may require different start and completion times as may be necessary to maintain the
operation and facilities of the existing school.



GENERAL SCOPE OF WORK:

1. The Trade Contractor/BIDDER shall provide all work necessary to complete all Work related to this Bid
Package; including but not limited to, all labor, administration, materials, installations, preparation, tools,
hoisting, scaffolding/access, equipment, transportation (on and off-site), apparatus, storage, taxes, safety
measures, overhead, fees, insurance, benefits, required to complete all work described in the plans,
specifications, proposal and bid manual related to this Bid Package.

2. Safety is the top priority. All work will be performed in strict accordance with all Federal, State, Local Safety
Regulations and the Gilbane Safety Plan. The most stringent requirements will apply. This includes
mandatory hardhats, safety glasses, safety vests and specifically Gilbane’s “six-foot fall rule”. Provide all
safety equipment necessary to comply with Gilbane Project Safety Plan and Above-OSHA policies in order to
complete your scope of work, including but not limited to: hard hat, ANSI Z87 safety glasses {not
sunglasses), ASTM safety toed shoes, ANSI class Il hi-viz vest or shirt with reflective striping, ANSI level 4 cut
rated gloves, ANSI $3.19 ear protection (>85dB), NIOSH respirator/mask, ANSI Z359 fall protection, etc.

a. Include Gilbane non-negotiables and any additional safety measures related to your scope of work per
Gilbane Project Safety Plan, including but not limited to: certified equipment operators; podium ladders;
face shields for cutting/grinding/chipping; equipment accessories for proper hoisting; rated and
inspected rigging straps (no chains); qualified riggers and signal persons; cut rated sleeves for demo
work; trench/excavation protection; confined space provisions; silica protection and equipment
attachments in line with OSHA table 1.

b. All Trades Contractors are required at all levels to wear a safety helmet with fastened chin straps that
comply with the following standards: ANSI Z89 (Type | or Type Il) and EN12492 performance standards
4.2.1.2 {front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4 (rear energy absorption),
4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness)

c. Allworkers are required to participate in a 20-minute safety orientation prior to their first day on site,
and agree to Gilbane’s Code of Safe Practices and Non-Negotiables.

3. All workers are required to participate in the Stretch & Flex program prior to starting work every day. The
Construction Manager will lead the Stretch & Flex program starting at 6:50am and a foreman huddle will
follow immediately after to allow for normal work to commence at 7:00am. The Trade Contractor is
responsible for providing their personnel with the appropriate safety gear/equipment for their work — if
Construction Manager has to provide safety gear for Trade Contractor personnel, Construction Manager
reserves the right to bill Trade Contractor accordingly.

4, Work Hours for the Project will be 7:00am — 3:30pm, Monday through Friday, and will be subject to change
depending upon the work schedule, site operational needs, etc. The project should be staffed appropriately
to complete all needed work during normal work hours without the need for weekend or off-hours work.
Weekend or off-hours work required for special cases may be scheduled in advance with Gilbane
supervision but may be denied if the work should occur during normal hours. Noisy operations must be
coordinated with school schedules so as not to impact students during the school day or other events.
Additionally, all work must be scheduled in accordance with local noise ordinances or a special permit
must be obtained by thus Trade Contractor. All shutdowns or tie-in's to building systems that affect spaces
adjacent to work area shall be scheduled and approved by Owner at least 48 hours in advance and must
occur off-hours to not disturb building occupants.

5. Provide daily clean-up of your work areas and all your debris. Daily clean-up is defined as properly removing
all debris, neatly organizing remaining material and broom sweeping work areas after completion of the
day’s work at a minimum of EVERY SINGLE DAY and as required to maintain a safe work area and jobsite.

6. Trade Contractor will not be allowed to begin work on the project until the following items have been
submitted: Signed Contract, Certificate of Insurance with attached additional insured endorsement(s), Trade
Contractor Safety Start-Up documents (safety plan, competent person, certifications, drug testing letter,
SDS, etc.), material/equipment status report (MESR) and a list of all materials required under this Contract
with indication of which materials require submittal for approval as outlined in the specifications.

7. Demobilize/remobilize as the construction schedule and/or weather conditions require at no extra cost. Off
shift work as required to complete scope and overtime as needed to complete project is included. See dates
on schedule.




10.

11.

12.

13.

14.

15.

16.

17.

Each Trade Contractor will be responsible for their own engineering and layout for the execution of their

work. No layout assumed to be by Construction Manager.

Trade Contractor shall be required to meet with Construction Manager’s Superintendent prior to

commencing any underground work anywhere on or off the site to review the existing and/or current record

drawings applicable. Hand digging will be required at Gilbane discretion where access is limited or existing
infrastructure is located in the vicinity. This site will be an occupied campus throughout the duration of the
project with live electrical feeds and utility services. All existing utilities that are near and / or cross your
work shall be identified, carefully exposed, and this subcontractor shall notify the Gilbane superintendent of
the conditions prior to authorization to utilize any equipment. Interruption of the existing services must be
avoided and corrected immediately. Any of your work, your subcontractors, or sub-subcontractors that fail
to adequately probe, expose, and identify any existing utility that your work and their work encounters and
damages an existing utility will be responsible for all costs to repair and will immediately correct and / or
hire a competent subcontractor so that the systems and utilities are operational including overtime, night
work, and weekend work as necessary.

Provide all hoisting equipment, operators; such as, cranes, lifts, hoisting, scaffolding/access equipment as

required to complete Trade Contractor’s scope of work, including off-loading for all Trade Contractor’s

deliveries. In addition when the use of a crane is required, the Trade Contractor is responsible to provide
completed Crane Lift Plans for Gilbane Safety review and approval no later than two (2) weeks prior
mobilization of necessary crane on site.

Only specified products are allowed in the base bid. Substitutions may be offered as Voluntary Alternates

with this proposal, subject to Architect and Owner approval.

There is limited laydown on this project site. Coordinate for just-in-time deliveries of materials and

equipment to limit stored materials. Deliveries to the buildings on campus will need to be coordinated

during off-hours for the school to limit impact to students and staff. All deliveries, storage areas and lay
down areas must be coordinated with the Construction Manager. Provide all measures necessary to ensure
the protection and security of your materials until they are accepted by the Owner and move materials if
they are interfering with the progress of other trade contractors.

Gilbane has automated its monthly payment application process and solely utilizes an online web-based

application provided by Textura LLC. Trade contractors will be required to participate and must implement

Textura on the project.

a. Textura will automatically generate the AIA G702/703 and Lien Release Documents. Any additional
documentation required as part of the Gilbane application process must be uploaded in the form of a
PDF prior to your submission.

b. There is a nominal fee to use this service. These costs are summarized in the Textura brochure included
in Section 5A — Billing Procedures in the Gilbane Project Manual. The costs of using this service must be
included in your bid. If you have any questions regarding Textura’s Terms and Conditions, costs of
service, or training implementation please contact Textura at 866-TEXTURA (839-8872).

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,

but merely highlight the major items of work. Review the Contract Documents for work by this Trade

Contractor included within the other specification sections. Include all work within your specific scope of

work which contained in other specifications, or on drawings whether or not specifically listed within the

Proposal Form.

File for and obtain all required permits for your work. This Trade Contractor and all its subcontractors shall

obtain all permits required and arrange for testing, inspection and approval of this work, such that the work

of other trades can progress in a continuous manner. Provide the Construction Manager with copies of all
permits prior to the start of work. General building permit fees will be paid by others, the trade contractor is
responsible for obtaining and paying for any and all other permit and service fees, licensing fees, connection
fees, assessments, or bonding required in conjunction with this scope of work.

Provide to the Construction Manager, at least ten (10) days prior to mobilization, the following: A work plan

and schedule detailing all means and methods, sequence/flow of work, worker and site supervisor

manpower utilization, copies of all applicable licenses, first aid certificates, CPR certificates, a site specific

Health & Safety Plan and copies of all Applicable Contractor Licenses.

Provide all costs for standby trades required if you prefer to perform your work anytime other than normal
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18.

19.

20.

21.
22,

23.

24,

25.

26.

27.

28.

29.

working hours.

Immediately notify the Construction Manager of any delays to the schedule of this bid package scope which
is being caused by the work of any other Trade Contractor on site.

Bidders are advised of Florida Statute Section 448.095 (2)(b) which provides that beginning January 1, 2021,
Contractors and Subcontractors working for Public Employer shall have registered with and use the E-Verify
system to verify the work authorization status of all newly hired employees. It also provides that the public
employer, contractor, or subcontractor may not enter into a contract unless each party to the contract
registers with and uses the E-Verify system. It also provides for termination of the Contract for suspected
violations, and that in such event of termination the contractor may not be awarded a public contract for at
least 1 year after the date on which the contract was terminated. See Project Manual for the Affidavit
required to be completed and submitted upon request.

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within all specification sections. Include all work within your specific scope of work
which is contained in the specifications, or on drawings whether or not specifically listed within the Proposal
Form.

Include material and labor escalation costs for the full duration of this project.

Trade Contractor shall notify Gilbane forty-eight (48) hours in advance, {unless otherwise stated in the
Contract Documents) to schedule all applicable inspections and testing of Work as required by agencies
having jurisdiction.

All general and manufacturer’s warranties are to start at the date of substantial completion for each
building. Coordinate with suppliers and manufacturers to coordinate deliveries or extended warranties to
meet this requirement.

Tobacco use (including smokeless or chewing tobacco) and "Vaping” (including nicotine free vape) is strictly
prohibited on all school property.

Comply with state law and owner requirements related to unauthorized aliens and the E.Verify reporting
system. Refer to Trade Contract Conditions article 4.3.

Comply with owner requirements related to firearms prohibition on school campus. Refer to Trade Contract
Conditions article 4.4.

Comply with owner requirements related to background checks and employment of personnel working on
the project site. Refer to Trade Contract Conditions articles 4.5, 4.6, and 4.7. For consideration of the term
"while students are present"; assume students will be present for the duration of the project.

Comply with owner and Gilbane requirements as it relates to possession/use/influence of mind altering or
illegal substances. Refer to Trade Contract Conditions article 4.7.

In the event Owner or Construction Manager elects to use, follow, create or implement any Direct Purchase
Order program, policy, or right (more commonly referred to as “DPO Program”); then in that event Trade
Contractor hereby agrees to fully participate in such DPO Program as required by the Construction Manager
or the Contract Documents. Trade Contractor shall fully assist Construction Manager to successfully
implement and comply with the DPO Program, and will timely and promptly furnish Construction Manager
all information, material requirements, supplier's names, material costs, and related data as requested by
Construction Manager. The Trade Contractor further agrees to fully cooperate with Owner or Construction
Manager, and shall promptly furnish and execute such documents, change orders, and related papers as
requested by Construction Manager to use, follow or implement the DPO Program.

DESCRIPTION OF WORK EXCLUDED:

1.

None

V. SPECIFICATIONS: The following Specifications Sections, together with the Drawings and other related items of
work as described herein, further define the Scope of Work of the Bid Package (Contract). Note these lists may
be modified by Bid Supplements and Addenda.

1. All specifications, reference Document Enumeration Log in Project Manual.



2. Work Related to this Trade as defined in the following Specifications Sections:
a. ALL specifications and drawings are owned by this package. Notes associate between architectural,
fire sprinkler, plumbing, mechanical, and electrical / fire alarm — reference all notes for complete
scope of work.

W. CONTRACT DRAWINGS: The following drawings are included in the Scope of Work of this Bid Package. This list
may be modified by Bid Supplements and Addenda.
1. All drawings, reference Document Enumeration Log in Project Manual.

X. Signature Page

Bidden{_}q:;_j ‘@/ Dana L. Guy

(Legal Signature){ (Type/Print Name)
President
(Title}
Flrm' Lyndan, InC. AddreSS. 5402 E. Hanna Ave.
Business Phone No.: (813) 977-6683 Tampa, FL 33610

Business Fax No.: 13 ) 977-0065

This bidder is a (an): Corporation Individual, Partnership, Corporation

Current Experience Modification Rating 0-82 Federal ID# 59-2117785

OSHA Incident Rates: Recordable Nnone
List here by title and number all licenses held by the bidder associated with the performance of this work.
License Title License Number

None

—Thifty fourthousand one hundred ninety

Indicate the name of the health plan(s) to which benefits will be paid for all employees working on this
project. United Health Care

The full names, addresses and telephone numbers of all persons interested in this Proposal, as principals are as

follows:
Dana L. Guy 813-977-6683

5402 E. Hanna Ave., Tampa, FL 33610

NOTE: This Proposal must bear the written signature of the Bidder.

a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so
state, giving the address of the Individual.

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

c. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of such

Corporation.
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Sarasota High School Building 13 and 14 Renovation
Bid Proposal Form

Scope Review Meeting
Sarasota High School Buildings 13 & 14 Renovation

2155 Babhia Vista Street, Sarasota, FL 34239

Schenkel Schultz

Trade Contractor Quote Date 28-Sep McEnany Roofing

(941) 549-0287
Gilbane Team Member R ible f

esponsible for Jordan Hoover Benicatle
Scope
E-mail Address jhoover@gilbaneco.com benc@mcenany.com
Phone Number 941-737-3101 Qualified
0.72

Scope Review Date & Time Ben Cadle, Nick Kominos - 10/26

48,619

07A Roofing

Value ($) Comments

U. SCOPE OF WORK:

SPECIFIC SCOPE OF WORK
Provide all roofing modifications required at new and replacement roof curbs. Provide
removal of existing membrane and removal of existing insulation to expose roof curb
. connections. Provide replacement of same after install of roof curb by others. Refer to
Specific Scope Item 1 . X Y Included
Mechanical Plans for locations. Curbs, curb caps, and structural supports are by others.
Roofing work and curb install to be coordinated between trades to ensure roof is not left
open for moisture intrusion.
Provide “Sheet metal sill flashing with end dams” and “Sheet metal flashing set in continuous
Specific Scope Item 2 sealant bed fully adhered to existing metal” indicated on K1/A520.1. Set sill flashing in full Y Included
bed of sealant.
Specific Scope Item 3 Al flashing to be anodized aluminum, minimum 0.040 thick, unless otherwise noted. Y Included
. All work to conform with Sarasota County Schools Design Standards, Current Building Code,
Specific Scope Item 4 X Y Included
and Manufacturer’s Requirements.
Provide multiple mobilizations as required per the project schedule to complete this project
Specific Scope Item 5 in Phases. Each individual area may require different start and completion times as may be Y Included
necessary to maintain the operation and facilities of the existing school.
Scope of Work Modifications / Clarifications
Electrical penetration flashing G 15 penetrations
Guy-wire flashing G 8ties
Additional opening / enlargement G 4 additional
Add Ladder Up Posts N 2 locations
Add roof hatch safety rail N 2 locations
Provide replacement of “Existing Sheet Metal Flashing over Exterior Metal Framing to
) . N Alternate accepted
Remain” shown on Detail K1/520.1. Replace all locations.
GENERAL SCOPE OF WORK
Trade Contractor has accepted the General Scope of Work Items:
Safety (Complete plan included; selected items discussed below) M Included
Safety orientations and Stretch & Flex \ Included
Drug testing Y Included
Helmets \ Included
Ladders Last \ Included
Staff appropriately to adhere to work hours \ Included
Coordination of deliveries \ Included
Coordination of noisy operations \ Included
Daily clean-up \ Included
Layout Y Included
Hoisting Y Included
Textura Y Included
All escalation costs included \ Included
Warranties begin at completion of each phase \ Included
Direct Material Purchase program Y Included
School requirements \ Included
E.Verify \ Included
No tobacco onsite Y Included
No firearms \ Included
Security badging - 100% of workers \ Included
No drugs \ Included
Trade Contractor has accepted the Project | \ Included
Trade Contractor has accepted proposal terms and conditions \ Included
A. General: Refer to Proposal Form Section A Y Included
B. Lump Sum / Insurance: Refer to Proposal Form Section B
Includes Taxes \ Included
Excludes Bond \ Included
Includes Insurance \ Included
c B Refer to Proposal Form Section C
Supplement #1: Y Included 9/19/2023
Supplement #2: Y Included 9/22/2023
Supplement #3: Y Included 10/25/23
Supplement #4: N/A
D. Scope of Award: Refer to Proposal Form Section D Y Included
E. Contract Execution: Refer to Proposal Form Section E Y Included

1 v.9/6/2023



Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

$ 48,619
D/~ ROO P e
o’ A,:r A Value ($) Comments
Hold proposal price for (60) days Y Included
F. Prequalification: Refer to Proposal Form Section F M Included
Have you completed prequalification with Gilbane through Compass? Y Completed
G. Bid Bond: Refer to Proposal Form Section G
1.Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2.Trade Contractor has not completed pregualification in Compass
3. At the Construction Manager’s discretion and requested in writing.
H. ALTERNATES: Refer to Proposal Form Section H
Performance and Payment Bonds — Provide cost for 100% performance payment bonds (Cost
Alternate 1: H 1,492 Not Accepted
I should not be included in the base bid)
Provide replacement of “Existing Sheet Metal Flashing over Exterior Metal Framing to
Alternate 2: Y |$ 32000 Accepted above
I Remain” shown on Detail K1/520.1. Replace all locations.
:E' c:?::;r“: ::‘FrE:I:ﬂQ;ERIAL' AND Refer to Proposal Form Section |
Unit Cost #1 Provide cumng/renj?val of additional e><|st|ng_roof and replacement of roof at new roof Y s 050 |/£a
- curb. Refer to Specific Scope of Work for requirements.
Unit Cost #2 Provide ladder safety post (LadderUp or equal) at existing roof hatch. Y o |s 750 |/ EA
Unit Cost #3 Provide roof hatch mounted railing system with gate at existing 36” x 36” roof hatch. L 2,000 |/ EA
Unit Cost #4 Provide replacement roof drain cover basket and collar Y o |s 450 |/ EA
Unit Cost #5 Provide additional roof walk pads; cost per Square Foot e 45 |/SF
J. LABOR RATES: Refer to Proposal Form Section J
Foreman / Supervisor Y $ 85 |/HR
Journeyman / Technician Y $ 75 |/ HR
Apprentice / Operator e 70 |/ HR
Laborer Yos 65 |/ HR
K. COST BREAKDOWN AND QUANTITY .
BREAKDOWN: Refer to Proposal Form Section K
Material K 8,000
Labor Y S 34569
Sub-Subs (Provide values and name of trades at right)
Firm #1:
Ei (lifts, rentals, pumps, generators, temp air, etc.) Y | 4,000
Other Yo|s 1,500
Taxes Y o |s 550
Total Manhours Hours
Crew Size Workers
Submittal Duration from Contract Award
Lead Times / Critical E
L. ECONOMIC INCLUSION PLAN (EIP):  |Refer to Proposal Form Section L 0%
M. TRADE SUBCONTRACTORS AND q
SUPPLIERS: Refer to Proposal Form Section M
Firm #1:
N. ALLOWANCES: Refer to Proposal Form Section N N/A
Owner All Description: N/A
Trade All Description: N/A
0. SCHEDULE: Refer to Proposal Form Section O Y Included
P. LIQUIDATED DAMAGES: Refer to Proposal Form Section P Y Included
Q. NON-COLLUSION AFFIDAVIT: Refer to Proposal Form Section Q Y Included
R. CERTIFICATE OF BIDDER ELIGIBILITY: |Refer to Proposal Form Section R Y Included
S. TRADE CONTRACTOR’S PROPOSED .
PROJECT TEAM: Refer to Proposal Form Section S v Included
Executive Liaison: Ben Cadle
Project Manager: Ben Cadle
Onsite Supervision: Ben Cadle
Insurance Contact: Ben Cadle
Accounting Ben Cadle
T. QUALIFICATIONS: List any Qualifications or Clarifications below
V. SPECIFICATIONS: Refer to Proposal Form Section V M Included
W. CONTRACT DOCUMENTS: Refer to Proposal Form Section W M Included
Leveled Bid Total| $ 99,469

v.9/6/2023



PROPOSAL FORM

Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 07A — Roofing

To:

Gilbane Building Company

TRADE CONTRACTOR NAME:

McEnany Roofing Inc. the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and
includes the information requested in this document.

The undersigned:

A.

GENERAL: Proposes to furnish all labor, materials, equipment and services as required to satisfactorily
complete all Work related to this BID PACKAGE as required for the construction and completion of
Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the Drawings and
Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this Proposal Form,
and all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the
Trade Contract Agreement, a sample of which was included in the Project Manual.

LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be accomplished

for the Lump SumBid Price of: __ 48,619

Forty-Eight Thousand Six Hundred Nineteen Dollars ($_48,619 )

(Show amount in both words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

e INCLUDES all taxes as required for the Project;

e EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the
sum of one hundred percent (100%) of the Contract Amount:

e INCLUDES all insurance premiums required to meet contractual insurance requirements

SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note that it is
incumbent of the bidder to include all Supplements issued in the bid. Failure to acknowledge a
supplement does not relieve the bidder from the requirements of the supplement.

Supplement Dated Supplement Dated

Supplement Dated Supplement Dated

Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any)
would provide the Owner with the most efficient expenditure of the Owner's funds with respect to
any bidder. Owner's selection and determination of which combinations of base bid plus alternates
(if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of
awarding the contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus
alternates (if any) as so determined by the Owner separately for each bidder shall be deemed to be
such bidder's bid for purposes of determining the lowest responsible bidder for such portion of the
work or for such bid package. Such determination by the Owner shall not be subject to challenge by
the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the time of
execution of the Contract. Failure to execute said contract within ten (10) daysafter receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding
documents, agrees that if selected for award he will execute the Trade Contract Agreement without
exceptions, exclusions, qualifications, clarifications and/or alterations, and is authorized to make such
representation on behalf of the Bidder.

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract
Agreement, has included all costs to fully comply with same, and is authorized to make this
representation on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the
Proposal is not a Contract Document.

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass
3. At the Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual.

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions or
other adjustments to the Work of this Bid Package (Contract) which are described in the alternate or are
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection
of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit



associated with the work of the alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to
or after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion

of the Work within the time periods indicated.

1. All alternates must be responded to. If the alternate does not have an impact on the Work of this

Bid Package, then a zero-dollar amount ($0) shall be entered.
2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars

(50.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states “No Bid” and/or leaves the price blank (i.e. no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount ($S0).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the

Project Manual before any consideration will be given to any Voluntary Alternates.

Flashing over Exterior Metal Framing to Remain”
shown on Detail K1/520.1. Replace all locations.

Alternate | Alternate Description Alternate Value
No
1 Performance and Payment Bonds — Provide cost for | Add / No change
100% performance payment bonds (Cost should
not be included in the base bid) $ 1.85% ADD
2 Provide replacement of “Existing Sheet Metal | Add / No change

$ $32,000 ADD

UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used, where
applicable, to make adjustments to the cost of the Work due to changes. All Unit Prices submitted shall be
complete in-place prices (unless noted otherwise) and include all costs for all applicable Federal, State, Municipal
or local taxes, bonds, labor, fringes, materials, equipment and any other incidentals related to the completion of
the Work and shall exclude overhead and profit and shall remain in effect for the period of the Contract
Agreement. Unit prices listed are for additive work. Deductive unit prices in all cases are to be calculated the

same as additive unit prices (100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless

specifically identified in the Contract Agreement.

and replacement of roof at new roof curb. Refer to
Specific Scope of Work for requirements.

Unit Cost | Unit Cost Description Unit Cost Value
No
1 Provide cutting/removal of additional existing roof | Add / Deduct

$ 950

/ Each




Provide ladder safety post (LadderUp or equal) at
existing roof hatch.

Add / Deduct

s 750 / Each
Provide roof hatch mounted railing system with | Add / Deduct
gate at existing 36” x 36” roof hatch.

$ 2000 / Each
Provide replacement roof drain cover basket and | Add / Deduct
collar

$_450 / Each

Provide additional roof walk pads; cost per Square

Add / Deduct

Foot

$  45(50sfmin) / SF

LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. Provide labor rates which may be used, subject to review and approval, in pricing any extra work that
may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance,
but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect overhead expenses,

or tools necessary for construction are not allowed per Owner Contract

Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until
detailed breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor

S 85 Per Hour
2 Journeyman / Technician

s 5 Per Hour
3 Apprentice / Operator

$ 70 Per Hour
4 Laborer

S 65 Per Hour

COST BREAKDOWN AND QUANTITY BREAKDOWN: In order to properly evaluate the Proposal, provide
the following information. The Scope of Work to be awarded will not be influenced by the cost and
guantity information requested here. Do NOT include the cost of any alternates in base bid or in the

following information.

Cost Breakdown Description Value
Material S 8,000
Labor S 34,569
Subcontractors S
Equipment S 4,000
Other S 1,500




L.

Other S

Taxes S 550

Total Amount (should match bid amount) S

Quantity Breakdown Description Quantity Units
Number of man hours estimated Hrs
n/a

Crew Size n/a People

Pieces of Equipment n/a EA

Duration of shop drawings from date of award n/a Days

Provide Lead Times of Critical Equipment n/a
Weeks
Weeks
Weeks
Weeks

ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to Minority-Owned and
Women-Owned Businesses. Identify below anticipated subcontractors or suppliers and their
certification. After Contract Award, the Trade Contractor shall substantiate its participation
commitment/s and provide reporting as required in the Economic Inclusion Plan.

MBE/WBE Participation Percentage: 0

. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade contractors

and their scopes of work. This includes all firms that will supply labor at thesite and vendors. All Trade
Contractors and sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject
to safety prequalification by the Construction Manager.

Trade Firm Name EMR

n/a

TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes,
unloading, handling, and installation. All other costs associatedwith completing the work described in
the trade allocation, including overhead and profit, are included in the base bid but outside of the
trade allocation amount. Any expenditure of Allocation funds requires approval from the Construction
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Manager. Trade Contractor is not entitled to any unspent balance.

TRADE ALLOCATIONS:
1. None

0. SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides guidance
to the bidders to understand the time constraints the work must be performed under. With
submission of this bid Trade Contractor is agreeing to baseline milestone dates.

P. LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project
and have included such consideration in their bid.

Q. NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud, collusion,
or connection of any kind with any other bidder of the same work, that they are competing in their own interest
and in their own behalf, without connection of obligation to any undisclosed person, that no other person has
any interest in regard to all conditions pertaining to the Work and in regard to the place where it is to be done,
has made their own examination and estimates and from them makes this Proposal.

R. CERTIFICATE OF BIDDER ELIGIBILITY: Bidder certifies that they are not barred from bidding on the
aforementioned contract as a result of a violation of either local or federal laws.

S. TRADE CONTRACTOR’S PROPOSED PROJECT TEAM (if applicable):

e Executive Liaison: Ben Cadle

e Project Manager: Ben Cadle

e Onsite Supervisor: Ben Cadle

e Insurance Contact: Ben Cadle

e Accounting: Ben Cadle

T. QUALIFICATIONS (if applicable): As a means to understand your firm’s capabilities on similar projects, provide
responses to the below questions on a separate attachment to this Proposal Form.

U. SCOPE OF WORK
Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded",
the Work of this Bid Package shall INCLUDE all of the following:

a. Allitems of work required by, and/or specified in, those Sections of the Specifications which are listed
herein, under Section V SPECIFICATIONS.

b. Allitems of work related to the "Scope of Work", which are shown on the Drawings listed herein under
Section W Contract Drawings.

c. The following "Significant Items of Work" are related to those required by the above referenced documents
and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract).
Should any conflict exist between this written scope of work and the scope of work inferred by the above
referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade
Contractor unless noted otherwise.



SPECIFIC SCOPE OF WORK:

Provide all labor, materials, equipment, and services required to complete all Roofing Scope and related work,
including, but not be limited to:

1.

Provide all roofing modifications required at new and replacement roof curbs. Provide removal of existing
membrane and removal of existing insulation to expose roof curb connections. Provide replacement of same
after install of roof curb by others. Refer to Mechanical Plans for locations. Curbs, curb caps, and structural
supports are by others. Roofing work and curb install to be coordinated between trades to ensure roof is not
left open for moisture intrusion.

Provide “Sheet metal sill flashing with end dams” and “Sheet metal flashing set in continuous sealant bed
fully adhered to existing metal” indicated on K1/A520.1. Set sill flashing in full bed of sealant.

All flashing to be anodized aluminum, minimum 0.040 thick, unless otherwise noted.

All work to conform with Sarasota County Schools Design Standards, Current Building Code, and
Manufacturer’s Requirements.

Provide multiple mobilizations as required per the project schedule to complete this project in Phases. Each
individual area may require different start and completion times as may be necessary to maintain the
operation and facilities of the existing school.

GENERAL SCOPE OF WORK:

1.

The Trade Contractor/BIDDER shall provide all work necessary to complete all Work related to this Bid
Package; including but not limited to, all labor, administration, materials, installations, preparation, tools,
hoisting, scaffolding/access, equipment, transportation (on and off-site), apparatus, storage, taxes, safety
measures, overhead, fees, insurance, benefits, required to complete all work described in the plans,
specifications, proposal and bid manual related to this Bid Package.

Safety is the top priority. All work will be performed in strict accordance with all Federal, State, Local Safety
Regulations and the Gilbane Safety Plan. The most stringent requirements will apply. This includes
mandatory hardhats, safety glasses, safety vests and specifically Gilbane’s “six-foot fall rule”. Provide all
safety equipment necessary to comply with Gilbane Project Safety Plan and Above-OSHA policies in order to
complete your scope of work, including but not limited to: hard hat, ANSI Z87 safety glasses (not
sunglasses), ASTM safety toed shoes, ANSI class Il hi-viz vest or shirt with reflective striping, ANSI level 4 cut
rated gloves, ANSI S3.19 ear protection (>85dB), NIOSH respirator/mask, ANSI Z359 fall protection, etc.

a. Include Gilbane non-negotiables and any additional safety measures related to your scope of work per
Gilbane Project Safety Plan, including but not limited to: certified equipment operators; podium ladders;
face shields for cutting/grinding/chipping; equipment accessories for proper hoisting; rated and
inspected rigging straps (no chains); qualified riggers and signal persons; cut rated sleeves for demo
work; trench/excavation protection; confined space provisions; silica protection and equipment
attachments in line with OSHA table 1.

b. All Trades Contractors are required at all levels to wear a safety helmet with fastened chin straps that
comply with the following standards: ANSI 289 (Type | or Type Il) and EN12492 performance standards
4.2.1.2 (front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4 (rear energy absorption),
4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness)

c. All workers are required to participate in a 20-minute safety orientation prior to their first day on site,
and agree to Gilbane’s Code of Safe Practices and Non-Negotiables.

All workers are required to participate in the Stretch & Flex program prior to starting work every day. The



10.

11.

12.

Construction Manager will lead the Stretch & Flex program starting at 6:50am and a foreman huddle will
follow immediately after to allow for normal work to commence at 7:00am. The Trade Contractor is
responsible for providing their personnel with the appropriate safety gear/equipment for their work — if
Construction Manager has to provide safety gear for Trade Contractor personnel, Construction Manager
reserves the right to bill Trade Contractor accordingly.

Work Hours for the Project will be 7:00am — 3:30pm, Monday through Friday, and will be subject to change
depending upon the work schedule, site operational needs, etc. The project should be staffed appropriately
to complete all needed work during normal work hours without the need for weekend or off-hours work.
Weekend or off-hours work required for special cases may be scheduled in advance with Gilbane
supervision but may be denied if the work should occur during normal hours. Noisy operations must be
coordinated with school schedules so as not to impact students during the school day or other events.
Additionally, all work must be scheduled in accordance with local noise ordinances or a special permit
must be obtained by thus Trade Contractor. All shutdowns or tie-in’s to building systems that affect spaces
adjacent to work area shall be scheduled and approved by Owner at least 48 hours in advance and must
occur off-hours to not disturb building occupants.

Provide daily clean-up of your work areas and all your debris. Daily clean-up is defined as properly removing
all debris, neatly organizing remaining material and broom sweeping work areas after completion of the
day’s work at a minimum of EVERY SINGLE DAY and as required to maintain a safe work area and jobsite.

Trade Contractor will not be allowed to begin work on the project until the following items have been
submitted: Signed Contract, Certificate of Insurance with attached additional insured endorsement(s), Trade
Contractor Safety Start-Up documents (safety plan, competent person, certifications, drug testing letter,
SDS, etc.), material/equipment status report (MESR) and a list of all materials required under this Contract
with indication of which materials require submittal for approval as outlined in the specifications.

Demobilize/remobilize as the construction schedule and/or weather conditions require at no extra cost. Off
shift work as required to complete scope and overtime as needed to complete project is included. See dates
on schedule.

Each Trade Contractor will be responsible for their own engineering and layout for the execution of their
work. No layout assumed to be by Construction Manager.

Trade Contractor shall be required to meet with Construction Manager’s Superintendent prior to
commencing any underground work anywhere on or off the site to review the existing and/or current record
drawings applicable. Hand digging will be required at Gilbane discretion where access is limited or existing
infrastructure is located in the vicinity. This site will be an occupied campus throughout the duration of the
project with live electrical feeds and utility services. All existing utilities that are near and / or cross your
work shall be identified, carefully exposed, and this subcontractor shall notify the Gilbane superintendent of
the conditions prior to authorization to utilize any equipment. Interruption of the existing services must be
avoided and corrected immediately. Any of your work, your subcontractors, or sub-subcontractors that fail
to adequately probe, expose, and identify any existing utility that your work and their work encounters and
damages an existing utility will be responsible for all costs to repair and will immediately correct and / or
hire a competent subcontractor so that the systems and utilities are operational including overtime, night
work, and weekend work as necessary.

Provide all hoisting equipment, operators; such as, cranes, lifts, hoisting, scaffolding/access equipment as
required to complete Trade Contractor’s scope of work, including off-loading for all Trade Contractor’s
deliveries. In addition when the use of a crane is required, the Trade Contractor is responsible to provide
completed Crane Lift Plans for Gilbane Safety review and approval no later than two (2) weeks prior
mobilization of necessary crane on site.

Only specified products are allowed in the base bid. Substitutions may be offered as Voluntary Alternates
with this proposal, subject to Architect and Owner approval.

There is limited laydown on this project site. Coordinate for just-in-time deliveries of materials and
equipment to limit stored materials. Deliveries to the buildings on campus will need to be coordinated

8



13.

14.

15.

16.

17.

18.

19.

20.

21.
22.

during off-hours for the school to limit impact to students and staff. All deliveries, storage areas and lay
down areas must be coordinated with the Construction Manager. Provide all measures necessary to ensure
the protection and security of your materials until they are accepted by the Owner and move materials if
they are interfering with the progress of other trade contractors.

Gilbane has automated its monthly payment application process and solely utilizes an online web-based
application provided by Textura LLC. Trade contractors will be required to participate and must implement
Textura on the project.

a. Textura will automatically generate the AIA G702/703 and Lien Release Documents. Any additional
documentation required as part of the Gilbane application process must be uploaded in the form of a
PDF prior to your submission.

b. There is a nominal fee to use this service. These costs are summarized in the Textura brochure included
in Section 5A — Billing Procedures in the Gilbane Project Manual. The costs of using this service must be
included in your bid. If you have any questions regarding Textura’s Terms and Conditions, costs of
service, or training implementation please contact Textura at 866-TEXTURA (839-8872).

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within the other specification sections. Include all work within your specific scope of
work which contained in other specifications, or on drawings whether or not specifically listed within the
Proposal Form.

File for and obtain all required permits for your work. This Trade Contractor and all its subcontractors shall
obtain all permits required and arrange for testing, inspection and approval of this work, such that the work
of other trades can progress in a continuous manner. Provide the Construction Manager with copies of all
permits prior to the start of work. General building permit fees will be paid by others, the trade contractor is
responsible for obtaining and paying for any and all other permit and service fees, licensing fees, connection
fees, assessments, or bonding required in conjunction with this scope of work.

Provide to the Construction Manager, at least ten (10) days prior to mobilization, the following: A work plan
and schedule detailing all means and methods, sequence/flow of work, worker and site supervisor
manpower utilization, copies of all applicable licenses, first aid certificates, CPR certificates, a site specific
Health & Safety Plan and copies of all Applicable Contractor Licenses.

Provide all costs for standby trades required if you prefer to perform your work anytime other than normal
working hours.

Immediately notify the Construction Manager of any delays to the schedule of this bid package scope which
is being caused by the work of any other Trade Contractor on site.

Bidders are advised of Florida Statute Section 448.095 (2)(b) which provides that beginning January 1, 2021,
Contractors and Subcontractors working for Public Employer shall have registered with and use the E-Verify
system to verify the work authorization status of all newly hired employees. It also provides that the public
employer, contractor, or subcontractor may not enter into a contract unless each party to the contract
registers with and uses the E-Verify system. It also provides for termination of the Contract for suspected
violations, and that in such event of termination the contractor may not be awarded a public contract for at
least 1 year after the date on which the contract was terminated. See Project Manual for the Affidavit
required to be completed and submitted upon request.

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within all specification sections. Include all work within your specific scope of work
which is contained in the specifications, or on drawings whether or not specifically listed within the Proposal
Form.

Include material and labor escalation costs for the full duration of this project.

Trade Contractor shall notify Gilbane forty-eight (48) hours in advance, (unless otherwise stated in the



23.

24.

25.

26.

27.

28.

29.

30.

Contract Documents) to schedule all applicable inspections and testing of Work as required by agencies
having jurisdiction.

All general and manufacturer’s warranties are to start at the date of substantial completion for each
building. Coordinate with suppliers and manufacturers to coordinate deliveries or extended warranties to
meet this requirement.

Tobacco use (including smokeless or chewing tobacco) and "Vaping" (including nicotine free vape) is strictly
prohibited on all school property.

Comply with state law and owner requirements related to unauthorized aliens and the E.Verify reporting
system. Refer to Trade Contract Conditions article 4.3.

Comply with owner requirements related to firearms prohibition on school campus. Refer to Trade Contract
Conditions article 4.4.

Comply with owner requirements related to background checks and employment of personnel working on
the project site. Refer to Trade Contract Conditions articles 4.5, 4.6, and 4.7. For consideration of the term
"while students are present"; assume students will be present for the duration of the project.

Comply with owner and Gilbane requirements as it relates to possession/use/influence of mind altering or
illegal substances. Refer to Trade Contract Conditions article 4.7.

Provide multiple mobilizations as required per the project schedule to complete this project in Phases. Each
individual area may require different start and completion times as may be necessary to maintain the
operation and facilities of the existing school.

In the event Owner or Construction Manager elects to use, follow, create or implement any Direct Purchase
Order program, policy, or right (more commonly referred to as “DPO Program”); then in that event Trade
Contractor hereby agrees to fully participate in such DPO Program as required by the Construction Manager
or the Contract Documents. Trade Contractor shall fully assist Construction Manager to successfully
implement and comply with the DPO Program, and will timely and promptly furnish Construction Manager
all information, material requirements, supplier’s names, material costs, and related data as requested by
Construction Manager. The Trade Contractor further agrees to fully cooperate with Owner or Construction
Manager, and shall promptly furnish and execute such documents, change orders, and related papers as
requested by Construction Manager to use, follow or implement the DPO Program.

DESCRIPTION OF WORK EXCLUDED:

1.

Curbs, curb caps, structural supports.

V. SPECIFICATIONS: The following Specifications Sections, together with the Drawings and other related items of
work as described herein, further define the Scope of Work of the Bid Package (Contract). Note these lists may
be modified by Bid Supplements and Addenda.

1. All specifications, reference Document Enumeration Log in Project Manual.

2. Work Related to this Trade as defined in the following Specifications Sections:

a. ALL specifications and drawings are owned by this package. Notes associate between architectural,
fire sprinkler, plumbing, mechanical, and electrical / fire alarm — reference all notes for complete
scope of work.

W. CONTRACT DRAWINGS: The following drawings are included in the Scope of Work of this Bid Package. This list
may be modified by Bid Supplements and Addenda.
1. All drawings, reference Document Enumeration Log in Project Manual.
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X. Signature Page

Bidder: Ben Cadle

(Legal Signature) (Type/Print Name)

Branch Manager
(Title)

Firm: McEnany Roofign Inc. Address: P.O. Box 1625
Business Phone No.: (941 549-0287 Nokomis, FL 34274
Business Fax No.: ()
This bidder is a (an): Individual, Partnership, [Corporation]
Current Experience Modification Rating 72 Federal ID# 59-2583665

OSHA Incident Rates: Recordable 0

List here by title and number all licenses held by the bidder associated with the performance of this work.

License Title License Number
Certified Roofing Contractor CCC037013
Certified General Contractor CGC057468

Indicate the name of the health plan(s) to which benefits will be paid for all employees working on this
project.

The full names, addresses and telephone numbers of all persons interested in this Proposal, as principals are as
follows:

NOTE: This Proposal must bear the written signature of the Bidder.

a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so
state, giving the address of the Individual.

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

C. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of such

Corporation.
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Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

Scope Review Meeting

Sarasota High School Buildings 13 & 14 Renovation

2155 Bahia Vista Street, Sarasota, FL 34239

Schenkel Schultz

Trade Contractor Quote Date

Gilbane Team Member Responsible
for Scope

E-mail Address

Phone Number

Scope Review Date & Time

08A

U. SCOPE OF WORK:

SPECIFIC SCOPE OF WORK

28-Sep
Shawn Martin

smartin@gilbaneco.com

941-266-0328

Doors, Frames, and Hardwar

Company 5
Name
Phone # 813-244-1454
Contact Name Frank Greene
Contact Email fgreene@integrateddoor.com
Prequal Status Qualified
Current EMR 0.80
Frank Greene, Jordan Hoover, Nick Kominos, Shawn Martin 10/20 @ 8:30 AM

Base Bid > [}

867,510

Scope
J Review |

Confirm (Y/N)

Value ($)

Specific Scope Item 1

Provide all doors, frames, and finish hardware as indicated in the Documents. Installation of
doors and hardware is included.

Included

Hollow Metal Frames

Included

Hollow Metal Doors

Included

Hardware

Included

Specific Scope Item 2

Provide all delivery, unloading inventory, and distribution of all doors, door frames, hardware,
etc. at the jobsite.

Specific Scope Item 3

All items provided in this scope are to be clearly labeled with door/opening numbers (to
match Architectural Drawing).

Included

Frame Offloading by Framers & Masons

Specific Scope Item 4

Field Verify all dimensions of existing openings and frames to remain prior to fabrication of
new frames and doors. Provide shimming as required for new items to be installed within
existing openings that may not be square, plumb, or level.

Included

Measuring of existing and hardware to match/fabricate correctly

Included

Specific Scope Item 5

Provide all door hardware & accessories such as hinges, locks & latches, electronic locks,
power supplies, cylinders, exit devices, removable mullions, door closers, overhead
stops/holders, magnetic hold opens, wall & floor stops, flushbolts, kick plates, sound seals,
smoke seals, thresholds, drip edge, weather-strips, silencers, and key cabinets.

Review Power Supplies, Card Readers, and Terminations with the Owner

Excluded Power Supplies & Card Readers. Gilbane to look into spec

requirements

Specific Scope Item 6

Provide all sealants, caulking, accessories, etc. and door assemblies where indicated.

Included

Specific Scope Item 7

Provide all finish hardware for complete operable doors.

Included

Specific Scope Item 8

Provide all bituminous coating on the concealed perimeter of all hollow metal frames in
contact with masonry or concrete or where frames are to be grouted.

Included

Specific Scope Item 9

Provide appropriate test data, engineering, NOA’s, and information required to ensure
openings meet or exceed governing criteria including connections of frames to surfaces in this
project.

Included

Specific Scope Item 10

Provide anchors appropriate for wall types where frame will be installed. Include dimpling of
frames as necessary.

Included

Specific Scope Item 11

Provide all backing for hardware within door frames. Reinforcement for door closers shall be
full width of the door frame and match the door frame profile at headers.

Included

Specific Scope Item 12

Cut & Patch bottom of existing door frames as indicated on drawings, including cutting, repair
of weather strip, packing of frame with grout, and fully welding seam and bondo for smooth
finish.

Specific Scope Item 13

Card readers will be provided by Access Control contractor. Coordinate with access control
contractor for installation of cabling and integration of devices. Provide harnesses, raceways,
and junction boxes within doors and hardware as required.

Included

Excluded in entirety. IDS to price to fully replace frames

Specific Scope Item 14

Provide all silencers for frames and install at time of door installation.

Included

Specific Scope Item 15

Provide all thresholds with countersunk holes predrilled in uniform spacing. Fasteners shall
match threshold finish and shall be set to match the countersunk threshold, so fasteners are
flush with threshold. Provide installation of threshold in as detailed.

Included

Specific Scope Item 16

Provide all key cores and install final cores at turnover of each phase. Coordinate keying with
Owner requirements.

Included

Specific Scope Item 17

Where metals of dissimilar type come into contact, the trade contractor shall be responsible
for installation of proper, permanent separations..

Included

Stainless fasteners for aluminum items

Specific Scope Item 18

Where door and/or frames are not supplied in a timely manner, this Trade Contractor shall be
responsible for alternate installation materials and methods.

Included

Specific Scope Item 19

Provide construction cylinders in all doors, including glazed aluminum storefront doors, and
change to permanent cylinders when directed by Construction manager. Provide Ten (10)
construction keys to the Construction Manager.

Included

Delete Glazed Aluminum Storefront Doors. Permanent cores

included

Specific Scope Item 20

Trade Contractor shall coordinate all layout with the Concrete, Masonry, Electrical, Low
Voltage, Fire Protection, HVAC, Fire Alarm, Communication, Security, etc. Shop Drawings shall
include all systems with approval prior to fabrication. Special attention to door ratings,
protective shields, and access control.

Included

Specific Scope Item 21

Provide protection of adjacent work from soiling, spattering, moisture deterioration, and
other harmful effects relating to the execution of this scope of work. Remove all protective
covering when this scope of work is complete.

Included

Specific Scope Item 22

Provide multiple mobilizations as required per the project schedule to complete this project in
Phases. Each individual area may require different start and completion times as may be
necessary to maintain the operation and facilities of the existing school.

Included

Specific Scope Item 23

Trade Contractor shall coordinate with other trades especially as required at all locations
where the work of this trade intersects, adjoins to or becomes a part of another trades work.

Included

Scope of Work Modifications / Clarifications

v.9/6/2023





