Sarasota High School Building 13 and 14 Renovation
Bid Proposal Form

Base Bid > [ 867,510
Doors, Frames, and Hardware Seope
; Value ($) Comments
J Review |
Drawing A501: All Exterior Doors to have Tamper Proof Hinges, Insulated Doors, Weather Included
Seals, Thresholds, and Drip Edges
Door Gasket Sound Seals to be provided at all spaces as indicicated Y Included
All Rated Corridor Doors to have Door Gasket Smoke Seals Y Included
RFI 48 - Door Comment #18 & #24 for Cutting & Patching Frames yo|see ab“‘:;’rsnp:;gic Scope
RFI1 6 - for Panel Types not being used Y Included
RF1 19 - Replace Double Door & Hardware at CEP Y Included
Provide per SBSC Requirements G |$ 81,339
Provide Missing Door Hardware G |8 54,226
Attic stock (1 AD Lock; 2 PIB) G |$ 5,500
Updated Lites in Fire Rated Openings N _
Temporary Doors G |$ 9,000 Install only; reuse existing
GENERAL SCOPE OF WORK
Trade Contractor has accepted the General Scope of Work Items: Y Included
Safety (Complete plan included; selected items discussed below) Y Included
Safety orientations and Stretch & Flex Y Included
Drug testing Y Included
Helmets Y Included
Ladders Last Y Included
Staff appropriately to adhere to work hours Y Included
Multiple Mobilizations Y Included
Coordination of deliveries Y Included
Coordination of noisy operations Y Included
Coordination of shutdowns Y Included
Daily clean-up Y Included
Layout & Engineering Y Included
Surveying (including as-builts) Y Included
Underground coordination & exposing existing conflicts Y Included
Hoisting G |8 15,000
Textura Y Included
All escalation costs included Y Included
Warranties begin at completion of each phase Y Included
Direct Material Purchase program Y Included Sep material and labor contracts
School requirements Y Included
E.Verify Y Included
No tobacco onsite Y Included
No firearms Y Included
Security badging - 100% of workers Y Included
No drugs Y Included
Trade Contractor has ted the Project | Y Included
Trade Contractor has ted proposal terms and Ji Y Included
A. General: Refer to Proposal Form Section A Y Included
B. Lump Sum / Insurance: Refer to Proposal Form Section B Y Included
Includes Taxes Y Included
Excludes Bond Y Included
Includes Insurance Y Included
G Refer to Proposal Form Section C Y Included Received Date
Supplement #1: Y Included 9/19/2023
Supplement #2: Y Included 9/22/2023
Supplement #3: Y Included 10/24/2023
D. Scope of Award: Refer to Proposal Form Section D
E. Contract Execution: Refer to Proposal Form Section E
Hold proposal price for (90) days Y Included
F. Prequalification: Refer to Proposal Form Section F
Have you completed prequalification with Gilbane through Compass? Y Included
G. Bid Bond: Refer to Proposal Form Section G
1.Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher. N/A
2.Trade Contractor has not completed prequalification in Compass Y Included
3. At the Construction Manager’s discretion and requested in writing. Y Included
H. ALTERNATES: Refer to Proposal Form Section H
Performance and Payment Bonds — Provide cost for 100% performance payment bonds (Cost
Alternate 1: N . . $ 23,857 2.75% of Contract
—— should not be included in the base bid)
Alternate 2: Provide all glass for Door Lites N
Alternate 3: Delete requirement to cut out existing door frames from base scope of work. Cutting and N
I removal by others.
Alternate 4: Delete requirement to install fir!al key cores. Key cores to be furnished by this scope of work s ,500)
— and delivered to the Owner for install.
Provide cores only for HM.4 openings 13-100.1, 13-100.2, 13-100.3, 13.100.4, 13-120.2, 13-
Alternate 5: 120.3, 14-100.3, 14-100.4, 14-100.5, 14-100.6, 14-123.2, 14-123.3. Assume these openings $ (91,882)
will be provided by aluminum door supplier.
Alternate 6: Remove all HM.1 and HM.5 hollow metal assemblies from this scope of work. S (7,840)
Alternate 7: Cost to install all door frames into concrete & masonry walls N
L:l::h:::d‘f;‘\:’l‘gmml’ oD Refer to Proposal Form Section |
Unit Cost #1 Cut, r.emove, dispose, and replace damaged door frames during construction. Include N
EE— grouting as necessary
J. LABOR RATES: Refer to Proposal Form Section J
Foreman / Supervisor M 65 |/ HR
Journeyman / Technician A e 65 |/ HR
Apprentice / Operator A E 65 |/ HR
Laborer Yo |$ 45 |/ HR
glf :::I:: ::\‘IE(AD:()I;I:I;;JNI:‘ND Refer to Proposal Form Section K Value
Material Y s 677,827
Labor Y s 148,963
Sub-Subs (Provide values and name of trades at right)
Firm #1: Y |s
Firm #2: Y s

v.9/6/2023



Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

d $ 867,510
USA DOO ame anad T vne
O’A,:I‘A’ Value ($) Comments
Firm #3: Y
(lifts, rentals, pumps, generators, temp air, etc.) Y -
Taxes Y 40,720
Total hours Y 600 Hours
Crew Size Y 4to5 Workers
Submittal Duration from Contract Award Y 2to3 Days
Lead Times / Critical
Hollow Metal Frames Y 13 Weeks
Hollow Metal Doors Y 8 Weeks
Door Hardware Y 8 Weeks
:'éIEP‘)::ONOMIC L SONR Refer to Proposal Form Section L (Name) (%)
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
:\\IIN;RSILI:;Z[;:;ZONTRACI'ORS Refer to Proposal Form Section M (Name) (EMR)
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
N. ALLOWANCES: Refer to Proposal Form Section N
Owner All Descriptif
Owner Allowance 1 Misc Door & Hardware Repair Y Included See under Scope of Work Modifications / Clarifications
Trade Alls Descriptif N/A
0. SCHEDULE: Refer to Proposal Form Section O Y Included
P. LIQUIDATED DAMAGES: Refer to Proposal Form Section P Y Included
Q. NON-COLLUSION AFFIDAVIT: |Refer to Proposal Form Section Q Y Included
:LI‘;';E::YCATE OECIDDER Refer to Proposal Form Section R Al Included
7
iRLR::SEE;oP';Z‘E\gg::M Refer to Proposal Form Section S Y Included
Executive Liaison: TBD
Project N g TBD
Onsite Supervision: TBD
Insurance Contact: TBD
Accounting TBD
T. QUALIFICATIONS: List any Qualifications or Clarifications below Y Included
See under Scope of Work Modifications / Clarifications
V. SPECIFICATIONS: Refer to Proposal Form Section V Y Included
W. CONTRACT DOCUMENTS: Refer to Proposal Form Section W Y Included

Leveled Bid Total| $

1,123,692

v.9/6/2023



PROPOSAL FORM

Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 08A — Doors, Frames, & Hardware

To: Gilbane Building Company
TRADE CONTRACTOR NAME:

Integrated Door Systems
g Y the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and
includes the information requested in this document.

The undersigned:

A. GENERAL: Proposes to furnish all labor, materials, equipment and services as required to satisfactorily
complete all Work related to this BID PACKAGE as required for the construction and completion of
Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the Drawings and
Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this Proposal Form,
and all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the
Trade Contract Agreement, a sample of which was included in the Project Manual.

B. LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be accomplished

for the Lump SumBid Price of: eight hundred and sixty seven thousand, five hundred

and ten dollars and four cent  pollars (s 867,°10.04 )

(Show amount in both words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

e INCLUDES all taxes as required for the Project;

e EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the
sum of one hundred percent (100%) of the Contract Amount:

e INCLUDES all insurance premiums required to meet contractual insurance requirements

C. SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note that it is
incumbent of the bidder to include all Supplements issued in the bid. Failure to acknowledge a
supplement does not relieve the bidder from the requirements of the supplement.

Supplement 1 Dated Supplement Dated

Supplement 2 Dated Supplement Dated

Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any)
would provide the Owner with the most efficient expenditure of the Owner's funds with respect to
any bidder. Owner's selection and determination of which combinations of base bid plus alternates
(if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of
awarding the contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus
alternates (if any) as so determined by the Owner separately for each bidder shall be deemed to be
such bidder's bid for purposes of determining the lowest responsible bidder for such portion of the
work or for such bid package. Such determination by the Owner shall not be subject to challenge by
the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the time of
execution of the Contract. Failure to execute said contract within ten (10) daysafter receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding
documents, agrees that if selected for award he will execute the Trade Contract Agreement without
exceptions, exclusions, qualifications, clarifications and/or alterations, and is authorized to make such
representation on behalf of the Bidder.

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract
Agreement, has included all costs to fully comply with same, and is authorized to make this
representation on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the
Proposal is not a Contract Document.

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass
3. At the Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual.

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions or
other adjustments to the Work of this Bid Package (Contract) which are described in the alternate or are
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection
of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit



associated with the work of the alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to
or after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion
of the Work within the time periods indicated.

1. All alternates must be responded to. If the alternate does not have an impact on the Work of this
Bid Package, then a zero-dollar amount ($0) shall be entered.

2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars
(50.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states “No Bid” and/or leaves the price blank (i.e. no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount (S0).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the
Project Manual before any consideration will be given to any Voluntary Alternates.

Alternate | Alternate Description Alternate Value
No
1 Performance and Payment Bonds — Provide cost for | Add / No change
100% performance payment bonds (Cost should _
not be included in the base bid) § 2.75% of contract price
2 Provide all glass for Door Lites Add
¢ exclude base and gxclude alt
3 Delete requirement to cut out existing door frames | Add / No change
from base scope of work. Cutting and removal by
others. ¢ exclude base and exclude alt
4 Delete requirement to install final key cores. Key | Deduct
cores to be furnished by this scope of work and
delivered to the Owner for install. ¢ 1,500
5 Provide cores only for HM.4 openings 13-100.1, 13- | Deduct
100.2, 13-100.3, 13.100.4, 13-120.2, 13-120.3, 14-
100.3, 14-100.4, 14-100.5, 14-100.6, 14-123.2, 14- | $ 21,822
123.3. Assume these openings will be provided by
aluminum door supplier.
6 Remove all HM.1 and HM.5 hollow metal | Deduct
assemblies from this scope of work.
$ 7,840
7 Cost to install all door frames into concrete & | Add
masonry walls
¢ exclude base and exclude alt

UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used, where



applicable, to make adjustments to the cost of the Work due to changes. All Unit Prices submitted shall be
complete in-place prices (unless noted otherwise) and include all costs for all applicable Federal, State, Municipal
or local taxes, bonds, labor, fringes, materials, equipment and any other incidentals related to the completion of
the Work and shall exclude overhead and profit and shall remain in effect for the period of the Contract
Agreement. Unit prices listed are for additive work. Deductive unit prices in all cases are to be calculated the
same as additive unit prices (100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless
specifically identified in the Contract Agreement.

Unit Cost | Unit Cost Description Unit Cost Value
No
1 Cut, remove, dispose, and replace damaged door Add
frames during construction. Include grouting as
necessary S exclude / Unit

LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. Provide labor rates which may be used, subject to review and approval, in pricing any extra work that
may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance,
but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect overhead expenses,
or tools necessary for construction are not allowed per Owner Contract

Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until
detailed breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor
65
S Per Hour
2 Journeyman / Technician
65
S Per Hour
3 Apprentice / Operator
65
S Per Hour
4 Laborer
S 45 Per Hour

COST BREAKDOWN AND QUANTITY BREAKDOWN: In order to properly evaluate the Proposal, provide
the following information. The Scope of Work to be awarded will not be influenced by the cost and
guantity information requested here. Do NOT include the cost of any alternates in base bid or in the
following information.

Cost Breakdown Description Value
Material S 677,827.40
Labor S 148,963.00
Subcontractors S
Equipment S
Other S




Total Amount (should match bid amount) S 867,510.04
Quantity Breakdown Description Quantity Units
Number of man hours estimated 600 Hrs
Crew Size People
4-5
Pieces of Equipment EA
Duration of shop drawings from date of award 2-3 Days

Provide Lead Times of Critical Equipment

Hollow Metal Frames 13 Weeks
Hollow Metal Doors g Weeks
Door Hardware 8 Weeks

ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to Minority-Owned and
Women-Owned Businesses. Identify below anticipated subcontractors or suppliers and their
certification. After Contract Award, the Trade Contractor shall substantiate its participation
commitment/s and provide reporting as required in the Economic Inclusion Plan.

MBE/WBE Participation Percentage: 0

. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade contractors
and their scopes of work. This includes all firms that will supply labor at thesite and vendors. All Trade
Contractors and sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject
to safety prequalification by the Construction Manager.

Trade Firm Name EMR

. TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes,
unloading, handling, and installation. All other costs associatedwith

completing the work described in the trade allocation, including overhead and profit, are included in
the base bid but outside of the trade allocation amount. Any expenditure of Allocation funds requires
approval from the Construction Manager. Trade Contractor is not entitled to any unspent balance.



TRADE ALLOCATIONS:
1. None

0. SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides guidance
to the bidders to understand the time constraints the work must be performed under. With
submission of this bid Trade Contractor is agreeing to baseline milestone dates.

P. LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project
and have included such consideration in their bid.

Q. NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud, collusion,
or connection of any kind with any other bidder of the same work, that they are competing in their own interest
and in their own behalf, without connection of obligation to any undisclosed person, that no other person has
any interest in regard to all conditions pertaining to the Work and in regard to the place where it is to be done,
has made their own examination and estimates and from them makes this Proposal.

R. CERTIFICATE OF BIDDER ELIGIBILITY: Bidder certifies that they are not barred from bidding on the
aforementioned contract as a result of a violation of either local or federal laws.

S. TRADE CONTRACTOR’S PROPOSED PROJECT TEAM (if applicable):

e Executive Liaison:

e Project Manager:

e Onsite Supervisor:

e Insurance Contact:

Accounting:

T. QUALIFICATIONS (if applicable): As a means to understand your firm’s capabilities on similar projects, provide
responses to the below questions on a separate attachment to this Proposal Form.

U. SCOPE OF WORK
Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded”,
the Work of this Bid Package shall INCLUDE all of the following:

a. Allitems of work required by, and/or specified in, those Sections of the Specifications which are listed
herein, under Section V SPECIFICATIONS.

b. All items of work related to the "Scope of Work", which are shown on the Drawings listed herein under
Section W Contract Drawings.

c. The following "Significant Items of Work" are related to those required by the above referenced documents
and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract).
Should any conflict exist between this written scope of work and the scope of work inferred by the above
referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade
Contractor unless noted otherwise.



SPECIFIC SCOPE OF WORK:

Provide all labor, materials, equipment and services required to complete all Doors, Frames, and Hardware and
related work, including, but not be limited to:

1. Provide all doors, frames, and finish hardware as indicated in the Documents. Installation of doors and
hardware is included.
2. Provide all delivery, unloading inventory, and distribution of all doors, door frames, hardware, etc. at the

jobsite. frame offloading by framers/masons
3. Allitems provided in this scope are to be clearly labeled with door/opening numbers (to match Architectural
Drawing).

4. Field Verify all dimensions of existing openings and frames to remain prior to fabrication of new frames and
doors. Provide shimming as required for new items to be installed within existing openings that may not be
square, plumb, or level.

5. Provide all door hardware & accessories such as hinges, locks & latches, electronic locks, pewer-suppties;
cylinders, exit devices, removable mullions, door closers, overhead stops/holders, magnetic hold opens, wall
& floor stops, flushbolts, kick plates, sound seals, smoke seals, thresholds, drip edge, weather-strips,
silencers, and key cabinets.

6. Provide all sealants, caulking, accessories, etc. and door assemblies where indicated.

Provide all finish hardware for complete operable doors.

8. Provide all bituminous coating on the concealed perimeter of all hollow metal frames in contact with
masonry or concrete or where frames are to be grouted.

9. Provide appropriate test data, engineering, NOA’s, and information required to ensure openings meet or
exceed governing criteria including connections of frames to surfaces in this project.

10. Provide anchors appropriate for wall types where frame will be installed. Include dimpling of frames as
necessary.

11. Provide all backing for hardware within door frames. Reinforcement for door closers shall be full width of

the door frame and match the door frame profile at headers.

N

12.

installation of cabling and integration of devices. Provide harnesses, raceways, and junction boxes within
doors and hardware as required.

14. Provide all silencers for frames and install at time of door installation.

15. Provide all thresholds with countersunk holes predrilled in uniform spacing. Fasteners shall match threshold
finish and shall be set to match the countersunk threshold, so fasteners are flush with threshold. Provide
installation of threshold in as detailed.

16. Provide all key cores and install final cores at turnover of each phase. Coordinate keying with Owner
requirements.

18. Where door and/or frames are not supplied in a timely manner, this Trade Contractor shall be responsible
for alternate installation materials and methods.

19. Provide construction cylinders in all doors, including glazed aluminum storefront doors, and change to
permanent cylinders when directed by Construction manager. Provide Ten (10) construction keys to the
Construction Manager.

20. Trade Contractor shall coordinate all layout with the Concrete, Masonry, Electrical, Low Voltage, Fire
Protection, HVAC, Fire Alarm, Communication, Security, etc. Shop Drawings shall include all systems with
approval prior to fabrication. Special attention to door ratings, protective shields, and access control.

21. Provide protection of adjacent work from soiling, spattering, moisture deterioration, and other harmful
effects relating to the execution of this scope of work. Remove all protective covering when this scope of
work is complete.



22. Provide multiple mobilizations as required per the project schedule to complete this project in Phases. Each

individual area may require different start and completion times as may be necessary to maintain the
operation and facilities of the existing school.

23. Trade Contractor shall coordinate with other trades especially as required at all locations where the work of

this trade intersects, adjoins to or becomes a part of another trades work.

GENERAL SCOPE OF WORK:

1.

The Trade Contractor/BIDDER shall provide all work necessary to complete all Work related to this Bid
Package; including but not limited to, all labor, administration, materials, installations, preparation, tools,
hoisting, scaffolding/access, equipment, transportation (on and off-site), apparatus, storage, taxes, safety
measures, overhead, fees, insurance, benefits, required to complete all work described in the plans,
specifications, proposal and bid manual related to this Bid Package.

Safety is the top priority. All work will be performed in strict accordance with all Federal, State, Local Safety
Regulations and the Gilbane Safety Plan. The most stringent requirements will apply. This includes
mandatory hardhats, safety glasses, safety vests and specifically Gilbane’s “six-foot fall rule”. Provide all
safety equipment necessary to comply with Gilbane Project Safety Plan and Above-OSHA policies in order to
complete your scope of work, including but not limited to: hard hat, ANSI Z87 safety glasses (not
sunglasses), ASTM safety toed shoes, ANSI class Il hi-viz vest or shirt with reflective striping, ANSI level 4 cut
rated gloves, ANSI S3.19 ear protection (>85dB), NIOSH respirator/mask, ANSI Z359 fall protection, etc.

a. Include Gilbane non-negotiables and any additional safety measures related to your scope of work per
Gilbane Project Safety Plan, including but not limited to: certified equipment operators; podium ladders;
face shields for cutting/grinding/chipping; equipment accessories for proper hoisting; rated and
inspected rigging straps (no chains); qualified riggers and signal persons; cut rated sleeves for demo
work; trench/excavation protection; confined space provisions; silica protection and equipment
attachments in line with OSHA table 1.

b. All Trades Contractors are required at all levels to wear a safety helmet with fastened chin straps that
comply with the following standards: ANSI Z89 (Type | or Type Il) and EN12492 performance standards
4.2.1.2 (front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4 (rear energy absorption),
4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness)

c. All workers are required to participate in a 20-minute safety orientation prior to their first day on site,
and agree to Gilbane’s Code of Safe Practices and Non-Negotiables.

All workers are required to participate in the Stretch & Flex program prior to starting work every day. The
Construction Manager will lead the Stretch & Flex program starting at 6:50am and a foreman huddle will
follow immediately after to allow for normal work to commence at 7:00am. The Trade Contractor is
responsible for providing their personnel with the appropriate safety gear/equipment for their work — if
Construction Manager has to provide safety gear for Trade Contractor personnel, Construction Manager
reserves the right to bill Trade Contractor accordingly.

Work Hours for the Project will be 7:00am — 3:30pm, Monday through Friday, and will be subject to change
depending upon the work schedule, site operational needs, etc. The project should be staffed appropriately
to complete all needed work during normal work hours without the need for weekend or off-hours work.
Weekend or off-hours work required for special cases may be scheduled in advance with Gilbane
supervision but may be denied if the work should occur during normal hours. Noisy operations must be
coordinated with school schedules so as not to impact students during the school day or other events.
Additionally, all work must be scheduled in accordance with local noise ordinances or a special permit
must be obtained by thus Trade Contractor. All shutdowns or tie-in’s to building systems that affect spaces
adjacent to work area shall be scheduled and approved by Owner at least 48 hours in advance and must
occur off-hours to not disturb building occupants.

Provide daily clean-up of your work areas and all your debris. Daily clean-up is defined as properly removing
all debris, neatly organizing remaining material and broom sweeping work areas after completion of the



10.

11.

12.

13.

14.

day’s work at a minimum of EVERY SINGLE DAY and as required to maintain a safe work area and jobsite.

Trade Contractor will not be allowed to begin work on the project until the following items have been
submitted: Signed Contract, Certificate of Insurance with attached additional insured endorsement(s), Trade
Contractor Safety Start-Up documents (safety plan, competent person, certifications, drug testing letter,
SDS, etc.), material/equipment status report (MESR) and a list of all materials required under this Contract
with indication of which materials require submittal for approval as outlined in the specifications.

Demobilize/remobilize as the construction schedule and/or weather conditions require at no extra cost. Off
shift work as required to complete scope and overtime as needed to complete project is included. See dates
on schedule.

Each Trade Contractor will be responsible for their own engineering and layout for the execution of their
work. No layout assumed to be by Construction Manager.

Trade Contractor shall be required to meet with Construction Manager’s Superintendent prior to
commencing any underground work anywhere on or off the site to review the existing and/or current record
drawings applicable. Hand digging will be required at Gilbane discretion where access is limited or existing
infrastructure is located in the vicinity. This site will be an occupied campus throughout the duration of the
project with live electrical feeds and utility services. All existing utilities that are near and / or cross your
work shall be identified, carefully exposed, and this subcontractor shall notify the Gilbane superintendent of
the conditions prior to authorization to utilize any equipment. Interruption of the existing services must be
avoided and corrected immediately. Any of your work, your subcontractors, or sub-subcontractors that fail
to adequately probe, expose, and identify any existing utility that your work and their work encounters and
damages an existing utility will be responsible for all costs to repair and will immediately correct and / or
hire a competent subcontractor so that the systems and utilities are operational including overtime, night

work, and weekend work as necessary. on site lull/fork would be apprecitated

Provide all hoisting equipment, operators; such as, cranes, lifts, hoisting, scaffolding/access equipment as
required to complete Trade Contractor’s scope of work, including off-loading for all Trade Contractor’s
deliveries. In addition when the use of a crane is required, the Trade Contractor is responsible to provide
completed Crane Lift Plans for Gilbane Safety review and approval no later than two (2) weeks prior

mobilization of necessary crane on site. $3000/wk to provide fork for hoisting

Only specified products are allowed in the base bid. Substitutions may be offered as Voluntary Alternates
with this proposal, subject to Architect and Owner approval.

There is limited laydown on this project site. Coordinate for just-in-time deliveries of materials and
equipment to limit stored materials. Deliveries to the buildings on campus will need to be coordinated
during off-hours for the school to limit impact to students and staff. All deliveries, storage areas and lay
down areas must be coordinated with the Construction Manager. Provide all measures necessary to ensure
the protection and security of your materials until they are accepted by the Owner and move materials if
they are interfering with the progress of other trade contractors.

Gilbane has automated its monthly payment application process and solely utilizes an online web-based
application provided by Textura LLC. Trade contractors will be required to participate and must implement
Textura on the project.

a. Textura will automatically generate the AIA G702/703 and Lien Release Documents. Any additional
documentation required as part of the Gilbane application process must be uploaded in the form of a
PDF prior to your submission.

b. There is a nominal fee to use this service. These costs are summarized in the Textura brochure included
in Section 5A — Billing Procedures in the Gilbane Project Manual. The costs of using this service must be
included in your bid. If you have any questions regarding Textura’s Terms and Conditions, costs of
service, or training implementation please contact Textura at 866-TEXTURA (839-8872).

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within the other specification sections. Include all work within your specific scope of
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

work which contained in other specifications, or on drawings whether or not specifically listed within the
Proposal Form.

File for and obtain all required permits for your work. This Trade Contractor and all its subcontractors shall
obtain all permits required and arrange for testing, inspection and approval of this work, such that the work
of other trades can progress in a continuous manner. Provide the Construction Manager with copies of all
permits prior to the start of work. General building permit fees will be paid by others, the trade contractor is
responsible for obtaining and paying for any and all other permit and service fees, licensing fees, connection
fees, assessments, or bonding required in conjunction with this scope of work.

Provide to the Construction Manager, at least ten (10) days prior to mobilization, the following: A work plan
and schedule detailing all means and methods, sequence/flow of work, worker and site supervisor
manpower utilization, copies of all applicable licenses, first aid certificates, CPR certificates, a site specific
Health & Safety Plan and copies of all Applicable Contractor Licenses.

Provide all costs for standby trades required if you prefer to perform your work anytime other than normal
working hours.

Immediately notify the Construction Manager of any delays to the schedule of this bid package scope which
is being caused by the work of any other Trade Contractor on site.

Bidders are advised of Florida Statute Section 448.095 (2)(b) which provides that beginning January 1, 2021,
Contractors and Subcontractors working for Public Employer shall have registered with and use the E-Verify
system to verify the work authorization status of all newly hired employees. It also provides that the public
employer, contractor, or subcontractor may not enter into a contract unless each party to the contract
registers with and uses the E-Verify system. It also provides for termination of the Contract for suspected
violations, and that in such event of termination the contractor may not be awarded a public contract for at
least 1 year after the date on which the contract was terminated. See Project Manual for the Affidavit
required to be completed and submitted upon request.

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within all specification sections. Include all work within your specific scope of work
which is contained in the specifications, or on drawings whether or not specifically listed within the Proposal

Form. ,
as long as we can bill for stored

Include material and labor escalation costs for the full duration of this project. material

Trade Contractor shall notify Gilbane forty-eight (48) hours in advance, (unless otherwise stated in the
Contract Documents) to schedule all applicable inspections and testing of Work as required by agencies
having jurisdiction.

All general and manufacturer’s warranties are to start at the date of substantial completion for each
building. Coordinate with suppliers and manufacturers to coordinate deliveries or extended warranties to
meet this requirement.

Tobacco use (including smokeless or chewing tobacco) and "Vaping" (including nicotine free vape) is strictly
prohibited on all school property.

Comply with state law and owner requirements related to unauthorized aliens and the E.Verify reporting
system. Refer to Trade Contract Conditions article 4.3.

Comply with owner requirements related to firearms prohibition on school campus. Refer to Trade Contract
Conditions article 4.4.

Comply with owner requirements related to background checks and employment of personnel working on
the project site. Refer to Trade Contract Conditions articles 4.5, 4.6, and 4.7. For consideration of the term
"while students are present"; assume students will be present for the duration of the project.

Comply with owner and Gilbane requirements as it relates to possession/use/influence of mind altering or

10



illegal substances. Refer to Trade Contract Conditions article 4.7.

29. In the event Owner or Construction Manager elects to use, follow, create or implement any Direct Purchase
Order program, policy, or right (more commonly referred to as “DPO Program”); then in that event Trade
Contractor hereby agrees to fully participate in such DPO Program as required by the Construction Manager
or the Contract Documents. Trade Contractor shall fully assist Construction Manager to successfully
implement and comply with the DPO Program, and will timely and promptly furnish Construction Manager
all information, material requirements, supplier’s names, material costs, and related data as requested by
Construction Manager. The Trade Contractor further agrees to fully cooperate with Owner or Construction
Manager, and shall promptly furnish and execute such documents, change orders, and related papers as

requested by Construction Manager to use, follow or implement the DPO Program.
if DPO is used, separate subcontract for install

DESCRIPTION OF WORK EXCLUDED:

1. None

V. SPECIFICATIONS: The following Specifications Sections, together with the Drawings and other related items of
work as described herein, further define the Scope of Work of the Bid Package (Contract). Note these lists may
be modified by Bid Supplements and Addenda.

1. All specifications, reference Document Enumeration Log in Project Manual.

2. Work Related to this Trade as defined in the following Specifications Sections:
a. ALL specifications and drawings are owned by this package. Notes associate between architectural,
fire sprinkler, plumbing, mechanical, and electrical / fire alarm — reference all notes for complete
scope of work.

W. CONTRACT DRAWINGS: The following drawings are included in the Scope of Work of this Bid Package. This list
may be modified by Bid Supplements and Addenda.
1. All drawings, reference Document Enumeration Log in Project Manual.

Signature Page Follows
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X. Signature Page

Bidder: S e e Frank Greene
(Legal Signature) (Type/Print Name)
Estimator
(Title)
Firm: Integrated Door Systems Address: 1602 East Alsobrook St

Business Phone No.: (813-759-4300 Plant City, FL 33563

Business Fax No.: ()

This bidder is a (an): Individual, Partnership, Corporation

Current Experience Modification Rating . 80 Federal TD# 759588

OSHA Incident Rates: Recordable _ 2
List here by title and number all licenses held by the bidder associated with the performance of this work.

License Title License Number

Indicate the name of the health plan(s) to which benefits will be paid for all employees working on this
project.

The full names, addresses and telephone numbers of all persons interested in this Proposal, as principals are as
follows:

NOTE: This Proposal must bear the written signature of the Bidder.

a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so
state, giving the address of the Individual.

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

C. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of such

Corporation.
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Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

Scope Review Meeting

Sarasota High School Buildings 13 & 14 Renovation

2155 Bahia Vista Street, Sarasota, FL 34239

Schenkel Schultz

Trade Contractor Quote Date

Gilbane Team Member Responsible
for Scope

E-mail Address

Phone Number

Scope Review Date & Time

(01:]:]

U. SCOPE OF WORK:

SPECIFIC SCOPE OF WORK

28-Sep

Key Glass

941-213-9815

Shawn Martin

David Cannon

smartin@gilbaneco.com

davidcannon@keyglass.com

941-266-0328

Qualified

David Cannon, Shawn Martin, Jordan Hoover 10/17/23 @ 2:30 PM

537,900

Glass & Glazing

Value ($)

Provide all aluminum-framed storefronts, windows, glass and glazing, rated glass and glazing, trims,

Specific Scope Item 1 Y Included
P P sealants (inside and outside) etc., for a complete, operable, watertight assembly.
Aluminum Framed Storefront Y Included
Exterior Glazing in Hollow Metal Doors & Frames Y Included
Interior Glazing in Hollow Metal Doors & Frames Y Included
Fire Rated Glazing Y Included
Trims & Sealants (Primary Sealant at exterior glazing as well) Y Included
Specific Scope Item 2 F|.eId‘ Verl_fy_a\ll dlmerTslons prior to fabrication. Provide shimming as required for work to be installed M Included
within existing openings that may not be square, plumb, or level.
Specific Scope Item 3 Provide all blocking, fI.ashmgs, pan flashings, sill flashings, trims, break metal and attachments required M Included
for complete assemblies.
Al Flashing in Detail K1, A520.1 Included in Alterante #5
. Provide all sealants both interior and exterior of assemblies to ensure weather tight installation and
Specific Scope Item 4 L Y Included
cosmetic finished appearance.
All Sealant in Detail K1, A520.1 Included in Alterante #5
Specific Scope Item 5 Provide all items required for proper installation within rough openings in structure. Y Included
Per FPA, 3/8" max allowable shim space. At the Jambs, there are no anchors, so the shim tolerance
is not applicable. Contractor to provide larger caulk joint to conceal. Shim space tolerance is for the Y Included
head &sill | ions only. If Jed, special i ing would be required - Key Glass
Provide all required brake metal, custom formed flashing, caps, reglets, counterflashing, niches, pans and
Specific Scope Item 6 finishes to create a seamless, weather tight transition to surrounding material at interior and exterior Y Included
beam and column wraps integrating with storefront systems.
Specific Scope Item 7 ProwdE:' all TE.:st|r‘1g and Engineering Data and NOA's required to ensure products meet or exceed all v Included
governing criteria.
Specific Scope Item 8 Provide all miscellaneous glazing (firE‘: rated, i‘f required) in doors and hollow metal frames, including M Included
gaskets, sealants, etc., for complete installations.
Specific Scope Item 9 P‘rovide all interior and‘exterim" windows/glazing including all frames, trims, accessories, miscellaneous M Included
sills, etc. for complete installations.
Specific Scope Item 10 Provide glass lites and |nstaI‘I associated I|_te kits (su_pphed by others) for all doors. Provide all glass within M 163,400
hollow metal frames. Coordinate glass thickness with hollow metal contractor.
Specific Scope Item 11 Where n_wetals of dissimilar type come mto‘ contact, the trade contractor shall be responsible for M Included
installation of proper, permanent separations.
Specific Scope Item 12 Provi_de and rem?ve _at pr_oject completion, protective films as required by the manufacturer for glass and N
aluminum materials in this scope.
Provide multiple mobilizations as required per the project schedule to complete this project in Phases.
Specific Scope Item 13 Each individual area may require different start and completion times as may be necessary to maintain N
the operation and facilities of the existing school
Specific Scope Item 14 Remove all stickers, markers, etc. to prevent differential fading. Y Included
Scope of Work Modifications / Clarifications
RFI #10 - Glazing Type Clarification - All Interior Glass is School Guard Y Included
RFI #65 - Glazing Recommendation Y Included
RF1 #6 - Door Panel Types not used Y Included
Misc Window Repairs / Sealing G
Change HM.5 Openings to Aluminum Storefront G
Change HM.1 Openings to Aluminum Storefront N
Accepted Alternates Provide protection film for all new interior glass assemblies N
Accepted Alternates Provide protection film for all new exterior glass assemblies N
GENERAL SCOPE OF WORK
Trade Contractor has accepted the General Scope of Work Items:
Safety (Complete plan included; selected items discussed below) Y Included
Safety orientations and Stretch & Flex Y Included
Drug testing Y Included
Helmets Y Included
Ladders Last Y Included
Staff appropriately to adhere to work hours Y Included
Multiple Mobilizations Y Included
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Sarasota High School Building 13 and 14 Renovation
Bid Proposal Form

. 537,900
Glass & Glazing
Value ($) Comments
Coordination of deliveries Included
Coordination of noisy operations Y Included
Daily clean-up Y Included
Layout & Engineering Y Included
Surveying (including as-builts) Y Included
Hoisting Y Included
Textura Y Included
All escalation costs included Y Included
Warranties begin at completion of each phase Y Included
Direct Material Purchase program Y Included
School requirements Y Included
E.Verify Y Included
No tobacco onsite Y Included
No firearms Y Included
Security badging - 100% of workers Y Included
No drugs Y Included
Trade Contractor has ted the Project | Y Included
Trade Contractor has ted proposal terms and Ji Y Included
A. General: Refer to Proposal Form Section A Y Included
B. Lump Sum / Insurance: Refer to Proposal Form Section B Y Included
Includes Taxes Y Included
Excludes Bond Y Included
Includes Insurance Y Included
G Refer to Proposal Form Section C Y Included Received Date
Supplement #1: Y Included 9/19/2023
Supplement #2: Y Included 9/22/2023
D. Scope of Award: Refer to Proposal Form Section D Y Included
E. Contract Execution: Refer to Proposal Form Section E Y Included
Hold proposal price for (90) days Y Included
F. Prequalification: Refer to Proposal Form Section F
Have you completed prequalification with Gilbane through Compass? Y Included
G. Bid Bond: Refer to Proposal Form Section G
1.Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher. N/A
2.Trade Contractor has not completed prequalification in Compass Y Included
3. At the Construction Manager’s discretion and requested in writing. Y Included
H. ALTERNATES: Refer to Proposal Form Section H
Performance and Payment Bonds — Provide cost for 100% performance payment bonds (Cost should not
Alternate 1: . . . $ 13,500
—— be included in the base bid)
Alternate 2: Provide protection film for all new interior glass assemblies Y 1,500 Confirmed, 2-Sided
Alternate 3: Provide protection film for all new exterior glass assemblies Y $ 24,000
Provide storefront system in lieu of hollow metal for HM.4 openings 13-100.1, 13-100.2, 13-100.3,
Alternate 4: 13.100.4, 13-120.2, 13-120.3, 14-100.3, 14-100.4, 14-100.5, 14-100.6, 14-123.2, 14-123.3. Refer to Y TBD
hardware sets for required hardware. Final key cores will be provided by others.
Alternate 5: Provide .storefront sy‘stem in. lieu of»ho!low metal for HM.1, HM.2, HM.4 and HM.5 hollow metal s 303,400 No Phasing Included, Add additianal $58,200.
I assemblies. Include sill flashings as indicated.
Alternate 6: Demo, remove and dispose of Existing Windows & Frames per Demolition Keynotes “DR6” & “DR10”. By N _
I others.
Alternate 7: Repair and replace‘ all damaged or non-functional window shutter emergency exit mechanisms. Assume Se 028 Allowance Would ke for Key Glass to pravide pricing
E— 10% of shutters will need to be addressed.
Alternate 8: Change HM.1 Openings to Aluminum Storefront Only Y $ 47,800 Includes Phasing
IE' :&:ﬂ:::fi;n‘;smm" aND Refer to Proposal Form Section |
Unit Cost #1 Cost per square foot to provide field installed protection film over existing glass assemblies. N _
J. LABOR RATES: Refer to Proposal Form Section J
Foreman / Supervisor Y $ 75 |/ HR
Journeyman / Technician Y $ 65 |/ HR
Apprentice / Operator Y $ 50 |/ HR
Laborer N/A /HR
glf :::I:: ::\‘IE(AD:()I;I:I;;JNI:‘ND Refer to Proposal Form Section K Value Trade Name
Material Y $ 432,900
Labor Y $ 90,000
Sub-Subs (Provide values and name of trades at right)
Firm #1: Window Protection N/A
Firm #2: N/A
Firm #3: N/A
(lifts, rentals, pumps, generators, temp air, etc.) Y $ 15,000
Taxes Y Included
Total hours Y 800 Hours
Crew Size Y 4 Workers
Submittal Duration from Contract Award Y 30 Days
Lead Times / Critical
Glass & Glazing Y 6to8 Weeks
Fire Rated Glass Y 11 Weeks
Storefront Y 8t010 Weeks
:EIE;:ONOMIC INCIUSIONIEL N Refer to Proposal Form Section L (Name) (%)
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
:\:N;RS‘:JDPE;:;:EONTRAGORS Refer to Proposal Form Section M (Name) (EMR)
Firm #1: Protection N/A
Firm #2: N/A
Firm #3: N/A
N. ALLOWANCES: Refer to Proposal Form Section N
Owner All Description:
Owner Allowance 1 Misc Window Repairs / Sealing Y Included See under Scope of Work Modifications / Clarifications
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Sarasota High School Building 13 and 14 Renovation
Bid Proposal Form

. $ 537,900
Glass & Glazing
O,A,:m, Value ($) Comments
Owner Allowance 2 Repair and replace{ all damaged or non-functional window shutter emergency exit mechanisms. Assume M Included Refer to Alternate #7

10% of shutters will need to be addressed.
Trade All Descripti
0. SCHEDULE: Refer to Proposal Form Section O Y Included
P. LIQUIDATED DAMAGES: Refer to Proposal Form Se Y Included
Q. NON-COLLUSION AFFIDAVIT: |Refer to Proposal Form Section Q Y Included
R. CERTIFICATE OF BIDDER q
ELIGIBILITY: Refer to Proposal Form Section R Y Included
S. TRADE CONTRACTOR’S q
PROPOSED PROJECT TEAM: Refer to Proposal Form Section S Y Included

Executive Liaison: Y Justin Burkhart

Project N\ ger: Y Jason Mort

Onsite Supervision: Y Baltazar Vallejo

Insurance Contact: Y Miriam Carpenter

Accounting Y Miriam Carpenter
T. QUALIFICATIONS: List any Qualifications or Clarifications below Y Included

See under Scope of Work Modifications / Clarifications
V. SPECIFICATIONS: Refer to Proposal Form Section V Y Included
'W. CONTRACT DOCUMENTS: Refer to Proposal Form Section W Y Included
Leveled Bid Total| $ 684,700
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PROPOSAL FORM

Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 08B — Glass & Glazing

To:

Gilbane Building Company

TRADE CONTRACTOR NAME:

Key Glass, Inc. the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and
includes the information requested in this document.

The undersigned:

A.

B.

GENERAL: Proposes to furnish all labor, materials, equipment and services as required to satisfactorily
complete all Work related to this BID PACKAGE as required for the construction and completion of
Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the Drawings and
Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this Proposal Form,
and all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the
Trade Contract Agreement, a sample of which was included in the Project Manual.

LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be accomplished

for the Lump SumBid Price of: Five hundred thirty-seven thousand nine

hundred Dollars (5537, 900.00 )

(Show amount in both words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

e INCLUDES all taxes as required for the Project;

e EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the
sum of one hundred percent (100%) of the Contract Amount:

e INCLUDES all insurance premiums required to meet contractual insurance requirements

SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note that it is
incumbent of the bidder to include all Supplements issued in the bid. Failure to acknowledge a
supplement does not relieve the bidder from the requirements of the supplement.

Supplement 1 Dated 9/6/23 Supplement Dated

Supplement 2 Dated 9/22/23 Supplement Dated

Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any)
would provide the Owner with the most efficient expenditure of the Owner's funds with respect to
any bidder. Owner's selection and determination of which combinations of base bid plus alternates
(if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of
awarding the contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus
alternates (if any) as so determined by the Owner separately for each bidder shall be deemed to be
such bidder's bid for purposes of determining the lowest responsible bidder for such portion of the
work or for such bid package. Such determination by the Owner shall not be subject to challenge by
the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the time of
execution of the Contract. Failure to execute said contract within ten (10) daysafter receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding
documents, agrees that if selected for award he will execute the Trade Contract Agreement without
exceptions, exclusions, qualifications, clarifications and/or alterations, and is authorized to make such
representation on behalf of the Bidder.

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract
Agreement, has included all costs to fully comply with same, and is authorized to make this
representation on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the
Proposal is not a Contract Document.

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass
3. At the Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual.

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions or
other adjustments to the Work of this Bid Package (Contract) which are described in the alternate or are
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection
of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit



associated with the work of the alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to
or after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion

of the Work within the time periods indicated.

1. All alternates must be responded to. If the alternate does not have an impact on the Work of this

Bid Package, then a zero-dollar amount ($0) shall be entered.
2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars

(50.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states “No Bid” and/or leaves the price blank (i.e. no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount ($0).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the
Project Manual before any consideration will be given to any Voluntary Alternates.

Alternate | Alternate Description Alternate Value
No
1 Performance and Payment Bonds — Provide cost for | Add / No change
100% performance payment bonds (Cost should
not be included in the base bid) $13,500.00 (approx. 2.5%)
2 Provide protection film for all new interior glass | Add
assemblies
$1,500.00
Excludes all interior door lites (HM.3 lites only
3 Provide protection film for all new exterior glass | Add
assemblies
$24,000.00
4 Provide storefront system in lieu of hollow metal | Add
for HM.4 openings 13-100.1, 13-100.2, 13-100.3,
13.100.4, 13-120.2, 13-120.3, 14-100.3, 14-100.4, | $ TBD
14-100.5, 14-100.6, 14-123.2, 14-123.3. Refer to
hardware sets for required hardware. Final key
cores will be provided by others.
5 Provide storefront system in lieu of hollow metal | Add
for HM.1 and HM.5 hollow metal assemblies.
Include sill flashings as indicated. S TBD
6 Demo, remove and dispose of Existing Windows & | Add
Frames per Demolition Keynotes “DR6” & “DR10”.
By others. S N/A
7 Repair and replace all damaged or non-functional | Add
window shutter emergency exit mechanisms.
Assume 10% of shutters will need to be addressed. | S N/A




UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used, where
applicable, to make adjustments to the cost of the Work due to changes. All Unit Prices submitted shall be
complete in-place prices (unless noted otherwise) and include all costs for all applicable Federal, State, Municipal
or local taxes, bonds, labor, fringes, materials, equipment and any other incidentals related to the completion of
the Work and shall exclude overhead and profit and shall remain in effect for the period of the Contract
Agreement. Unit prices listed are for additive work. Deductive unit prices in all cases are to be calculated the
same as additive unit prices (100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless
specifically identified in the Contract Agreement.

Unit Cost | Unit Cost Description Unit Cost Value
No
1 Cost per square foot to provide field installed Add

protection film over existing glass assemblies.
S N/A / SF

LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. Provide labor rates which may be used, subject to review and approval, in pricing any extra work that
may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance,
but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect overhead expenses,
or tools necessary for construction are not allowed per Owner Contract

Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until
detailed breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor

$75.00 Per Hour
2 Journeyman / Technician

$65.00 Per Hour
3 Apprentice / Operator

$50.00 Per Hour
4 Laborer

SN/A Per Hour

COST BREAKDOWN AND QUANTITY BREAKDOWN: In order to properly evaluate the Proposal, provide
the following information. The Scope of Work to be awarded will not be influenced by the cost and
guantity information requested here. Do NOT include the cost of any alternates in base bid or in the
following information.

Cost Breakdown Description Value
Material 5432,900.00
Labor 590, 000.00
Subcontractors SN/A
Equipment 515,000.00




Other S
Other S
Taxes S Included
Total Amount (should match bid amount) 5537,900.00

Quantity Breakdown Description Quantity Units
Number of man hours estimated 800 | Hrs
Crew Size 4 | People
Pieces of Equipment Lull, Boom 1lift, Scaffolding EA
Duration of shop drawings from date of award 30 Days
Provide Lead Times of Critical Equipment N/A
Glass & Glazing 11| Weeks
Storefront 12| Weeks

L. ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to Minority-Owned and
Women-Owned Businesses. Identify below anticipated subcontractors or suppliers and their
certification. After Contract Award, the Trade Contractor shall substantiate its participation
commitment/s and provide reporting as required in the Economic Inclusion Plan.

MBE/WBE Participation Percentage: N/A

M. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade contractors
and their scopes of work. This includes all firms that will supply labor at thesite and vendors. All Trade
Contractors and sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject
to safety prequalification by the Construction Manager.

Trade Firm Name EMR

N/A

N. TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes,
unloading, handling, and installation. All other costs associatedwith

completing the work described in the trade allocation, including overhead and profit, are included in
the base bid but outside of the trade allocation amount. Any expenditure of Allocation funds requires
approval from the Construction Manager. Trade Contractor is not entitled to any unspent balance.

TRADE ALLOCATIONS:



u.

1. None

SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides guidance
to the bidders to understand the time constraints the work must be performed under. With
submission of this bid Trade Contractor is agreeing to baseline milestone dates.

LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project
and have included such consideration in their bid.

NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud, collusion,
or connection of any kind with any other bidder of the same work, that they are competing in their own interest
and in their own behalf, without connection of obligation to any undisclosed person, that no other person has
any interest in regard to all conditions pertaining to the Work and in regard to the place where it is to be done,
has made their own examination and estimates and from them makes this Proposal.

CERTIFICATE OF BIDDER ELIGIBILITY: Bidder certifies that they are not barred from bidding on the
aforementioned contract as a result of a violation of either local or federal laws.

TRADE CONTRACTOR’S PROPOSED PROJECT TEAM (if applicable):

e Executive Liaison: Justin Burkhart

e Project Manager: Jason Mort

e Onsite Supervisor: Baltazar Vallejo

e Insurance Contact: Miriam Carpenter

e Accounting: Miriam Carpenter

QUALIFICATIONS (if applicable): As a means to understand your firm’s capabilities on similar projects, provide
responses to the below questions on a separate attachment to this Proposal Form.

SCOPE OF WORK
Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded",
the Work of this Bid Package shall INCLUDE all of the following:

a. Allitems of work required by, and/or specified in, those Sections of the Specifications which are listed
herein, under Section V SPECIFICATIONS.

b. Allitems of work related to the "Scope of Work", which are shown on the Drawings listed herein under
Section W Contract Drawings.

c. The following "Significant Items of Work" are related to those required by the above referenced documents
and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract).
Should any conflict exist between this written scope of work and the scope of work inferred by the above
referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade
Contractor unless noted otherwise.

SPECIFIC SCOPE OF WORK:



Provide all labor, materials, equipment and services required to complete all SCOPE and related work,
including, but not be limited to:

1. Provide all aluminum-framed storefronts, windows, glass and glazing, rated glass and glazing, trims, sealants
(inside and outside) etc., for a complete, operable, watertight assembly.

2. Field Verify all dimensions prior to fabrication. Provide shimming as required for work to be installed within
existing openings that may not be square, plumb, or level.

3. Provide all blocking, flashings, pan flashings, sill flashings, trims, break metal and attachments required for
complete assemblies.

4. Provide all sealants both interior and exterior of assemblies to ensure weather tight installation and
cosmetic finished appearance.

5. Provide all items required for proper installation within rough openings in structure.

6. Provide all required brake metal, custom formed flashing, caps, reglets, counterflashing, niches, pans and
finishes to create a seamless, weather tight transition to surrounding material at interior and exterior beam
and column wraps integrating with storefront systems.

7. Provide all Testing and Engineering Data and NOA’s required to ensure products meet or exceed all
governing criteria.

8. Provide all miscellaneous glazing (fire rated, if required) in doors and hollow metal frames, including gaskets,
sealants, etc., for complete installations.

9. Provide all interior and exterior windows/glazing including all frames, trims, accessories, miscellaneous sills,
etc. for complete installations.

10. Provide glass lites and install associated lite kits (supplied by others) for all doors. Provide all glass within
hollow metal frames. Coordinate glass thickness with hollow metal contractor.

11. Where metals of dissimilar type come into contact, the trade contractor shall be responsible for installation
of proper, permanent separations.

12, Provideante e £ i . o

—aluminum-materials-inthisscepe- (See add alternate above)- DC

13. Provide multiple mobilizations as required per the project schedule to complete this project in Phases. Each
individual area may require different start and completion times as may be necessary to maintain the
operation and facilities of the existing school

14. Remove all stickers, markers, etc. to prevent differential fading.

GENERAL SCOPE OF WORK:

1. The Trade Contractor/BIDDER shall provide all work necessary to complete all Work related to this Bid
Package; including but not limited to, all labor, administration, materials, installations, preparation, tools,
hoisting, scaffolding/access, equipment, transportation (on and off-site), apparatus, storage, taxes, safety
measures, overhead, fees, insurance, benefits, required to complete all work described in the plans,
specifications, proposal and bid manual related to this Bid Package.

2. Safety is the top priority. All work will be performed in strict accordance with all Federal, State, Local Safety

Regulations and the Gilbane Safety Plan. The most stringent requirements will apply. This includes
mandatory hardhats, safety glasses, safety vests and specifically Gilbane’s “six-foot fall rule”. Provide all
safety equipment necessary to comply with Gilbane Project Safety Plan and Above-OSHA policies in order to
complete your scope of work, including but not limited to: hard hat, ANSI Z87 safety glasses (not
sunglasses), ASTM safety toed shoes, ANSI class Il hi-viz vest or shirt with reflective striping, ANSI level 4 cut
rated gloves, ANSI $3.19 ear protection (>85dB), NIOSH respirator/mask, ANSI Z359 fall protection, etc.

a. Include Gilbane non-negotiables and any additional safety measures related to your scope of work per
Gilbane Project Safety Plan, including but not limited to: certified equipment operators; podium ladders;
face shields for cutting/grinding/chipping; equipment accessories for proper hoisting; rated and
inspected rigging straps (no chains); qualified riggers and signal persons; cut rated sleeves for demo
work; trench/excavation protection; confined space provisions; silica protection and equipment
attachments in line with OSHA table 1.



10.

b. All Trades Contractors are required at all levels to wear a safety helmet with fastened chin straps that
comply with the following standards: ANSI Z89 (Type | or Type Il) and EN12492 performance standards
4.2.1.2 (front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4 (rear energy absorption),
4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness)

c. All workers are required to participate in a 20-minute safety orientation prior to their first day on site,
and agree to Gilbane’s Code of Safe Practices and Non-Negotiables.

All workers are required to participate in the Stretch & Flex program prior to starting work every day. The
Construction Manager will lead the Stretch & Flex program starting at 6:50am and a foreman huddle will
follow immediately after to allow for normal work to commence at 7:00am. The Trade Contractor is
responsible for providing their personnel with the appropriate safety gear/equipment for their work — if
Construction Manager has to provide safety gear for Trade Contractor personnel, Construction Manager
reserves the right to bill Trade Contractor accordingly.

Work Hours for the Project will be 7:00am - 3:30pm, Monday through Friday, and will be subject to change
depending upon the work schedule, site operational needs, etc. The project should be staffed appropriately
to complete all needed work during normal work hours without the need for weekend or off-hours work.
Weekend or off-hours work required for special cases may be scheduled in advance with Gilbane
supervision but may be denied if the work should occur during normal hours. Noisy operations must be
coordinated with school schedules so as not to impact students during the school day or other events.
Additionally, all work must be scheduled in accordance with local noise ordinances or a special permit
must be obtained by thus Trade Contractor. All shutdowns or tie-in’s to building systems that affect spaces
adjacent to work area shall be scheduled and approved by Owner at least 48 hours in advance and must
occur off-hours to not disturb building occupants.

Provide daily clean-up of your work areas and all your debris. Daily clean-up is defined as properly removing
all debris, neatly organizing remaining material and broom sweeping work areas after completion of the
day’s work at a minimum of EVERY SINGLE DAY and as required to maintain a safe work area and jobsite.

Trade Contractor will not be allowed to begin work on the project until the following items have been
submitted: Signed Contract, Certificate of Insurance with attached additional insured endorsement(s), Trade
Contractor Safety Start-Up documents (safety plan, competent person, certifications, drug testing letter,
SDS, etc.), material/equipment status report (MESR) and a list of all materials required under this Contract
with indication of which materials require submittal for approval as outlined in the specifications.

Demobilize/remobilize as the construction schedule and/or weather conditions require at no extra cost. Off
shift work as required to complete scope and overtime as needed to complete project is included. See dates
on schedule.

Each Trade Contractor will be responsible for their own engineering and layout for the execution of their
work. No layout assumed to be by Construction Manager.

Trade Contractor shall be required to meet with Construction Manager’s Superintendent prior to
commencing any underground work anywhere on or off the site to review the existing and/or current record
drawings applicable. Hand digging will be required at Gilbane discretion where access is limited or existing
infrastructure is located in the vicinity. This site will be an occupied campus throughout the duration of the
project with live electrical feeds and utility services. All existing utilities that are near and / or cross your
work shall be identified, carefully exposed, and this subcontractor shall notify the Gilbane superintendent of
the conditions prior to authorization to utilize any equipment. Interruption of the existing services must be
avoided and corrected immediately. Any of your work, your subcontractors, or sub-subcontractors that fail
to adequately probe, expose, and identify any existing utility that your work and their work encounters and
damages an existing utility will be responsible for all costs to repair and will immediately correct and / or
hire a competent subcontractor so that the systems and utilities are operational including overtime, night
work, and weekend work as necessary.

Provide all hoisting equipment, operators; such as, cranes, lifts, hoisting, scaffolding/access equipment as
required to complete Trade Contractor’s scope of work, including off-loading for all Trade Contractor’s

8



11.

12.

13.

14.

15.

16.

17.

18.

19.

deliveries. In addition when the use of a crane is required, the Trade Contractor is responsible to provide
completed Crane Lift Plans for Gilbane Safety review and approval no later than two (2) weeks prior
mobilization of necessary crane on site.

Only specified products are allowed in the base bid. Substitutions may be offered as Voluntary Alternates
with this proposal, subject to Architect and Owner approval.

There is limited laydown on this project site. Coordinate for just-in-time deliveries of materials and
equipment to limit stored materials. Deliveries to the buildings on campus will need to be coordinated
during off-hours for the school to limit impact to students and staff. All deliveries, storage areas and lay
down areas must be coordinated with the Construction Manager. Provide all measures necessary to ensure
the protection and security of your materials until they are accepted by the Owner and move materials if
they are interfering with the progress of other trade contractors.

Gilbane has automated its monthly payment application process and solely utilizes an online web-based
application provided by Textura LLC. Trade contractors will be required to participate and must implement
Textura on the project.

a. Textura will automatically generate the AIA G702/703 and Lien Release Documents. Any additional
documentation required as part of the Gilbane application process must be uploaded in the form of a
PDF prior to your submission.

b. There is a nominal fee to use this service. These costs are summarized in the Textura brochure included
in Section 5A — Billing Procedures in the Gilbane Project Manual. The costs of using this service must be
included in your bid. If you have any questions regarding Textura’s Terms and Conditions, costs of
service, or training implementation please contact Textura at 866-TEXTURA (839-8872).

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within the other specification sections. Include all work within your specific scope of
work which contained in other specifications, or on drawings whether or not specifically listed within the
Proposal Form.

File for and obtain all required permits for your work. This Trade Contractor and all its subcontractors shall
obtain all permits required and arrange for testing, inspection and approval of this work, such that the work
of other trades can progress in a continuous manner. Provide the Construction Manager with copies of all
permits prior to the start of work. General building permit fees will be paid by others, the trade contractor is
responsible for obtaining and paying for any and all other permit and service fees, licensing fees, connection
fees, assessments, or bonding required in conjunction with this scope of work.

Provide to the Construction Manager, at least ten (10) days prior to mobilization, the following: A work plan
and schedule detailing all means and methods, sequence/flow of work, worker and site supervisor
manpower utilization, copies of all applicable licenses, first aid certificates, CPR certificates, a site specific
Health & Safety Plan and copies of all Applicable Contractor Licenses.

Provide all costs for standby trades required if you prefer to perform your work anytime other than normal
working hours.

Immediately notify the Construction Manager of any delays to the schedule of this bid package scope which
is being caused by the work of any other Trade Contractor on site.

Bidders are advised of Florida Statute Section 448.095 (2)(b) which provides that beginning January 1, 2021,
Contractors and Subcontractors working for Public Employer shall have registered with and use the E-Verify
system to verify the work authorization status of all newly hired employees. It also provides that the public
employer, contractor, or subcontractor may not enter into a contract unless each party to the contract
registers with and uses the E-Verify system. It also provides for termination of the Contract for suspected
violations, and that in such event of termination the contractor may not be awarded a public contract for at
least 1 year after the date on which the contract was terminated. See Project Manual for the Affidavit
required to be completed and submitted upon request.



20.

21.
22.

23.

24.

25.

26.

27.

28.

29.

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within all specification sections. Include all work within your specific scope of work
which is contained in the specifications, or on drawings whether or not specifically listed within the Proposal
Form.

Include material and labor escalation costs for the full duration of this project.

Trade Contractor shall notify Gilbane forty-eight (48) hours in advance, (unless otherwise stated in the
Contract Documents) to schedule all applicable inspections and testing of Work as required by agencies
having jurisdiction.

All general and manufacturer’s warranties are to start at the date of substantial completion for each
building. Coordinate with suppliers and manufacturers to coordinate deliveries or extended warranties to
meet this requirement.

Tobacco use (including smokeless or chewing tobacco) and "Vaping" (including nicotine free vape) is strictly
prohibited on all school property.

Comply with state law and owner requirements related to unauthorized aliens and the E.Verify reporting
system. Refer to Trade Contract Conditions article 4.3.

Comply with owner requirements related to firearms prohibition on school campus. Refer to Trade Contract
Conditions article 4.4.

Comply with owner requirements related to background checks and employment of personnel working on
the project site. Refer to Trade Contract Conditions articles 4.5, 4.6, and 4.7. For consideration of the term
"while students are present"; assume students will be present for the duration of the project.

Comply with owner and Gilbane requirements as it relates to possession/use/influence of mind altering or
illegal substances. Refer to Trade Contract Conditions article 4.7.

In the event Owner or Construction Manager elects to use, follow, create or implement any Direct Purchase
Order program, policy, or right (more commonly referred to as “DPO Program”); then in that event Trade
Contractor hereby agrees to fully participate in such DPO Program as required by the Construction Manager
or the Contract Documents. Trade Contractor shall fully assist Construction Manager to successfully
implement and comply with the DPO Program, and will timely and promptly furnish Construction Manager
all information, material requirements, supplier’s names, material costs, and related data as requested by
Construction Manager. The Trade Contractor further agrees to fully cooperate with Owner or Construction
Manager, and shall promptly furnish and execute such documents, change orders, and related papers as
requested by Construction Manager to use, follow or implement the DPO Program.

DESCRIPTION OF WORK EXCLUDED:

1.

None (See Key Glass Bid proposal for list of exclusions)

SPECIFICATIONS: The following Specifications Sections, together with the Drawings and other related items of
work as described herein, further define the Scope of Work of the Bid Package (Contract). Note these lists may
be modified by Bid Supplements and Addenda.

1. All specifications, reference Document Enumeration Log in Project Manual.

2. Work Related to this Trade as defined in the following Specifications Sections:

a. ALL specifications and drawings are owned by this package. Notes associate between architectural,
fire sprinkler, plumbing, mechanical, and electrical / fire alarm — reference all notes for complete
scope of work.
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W. CONTRACT DRAWINGS: The following drawings are included in the Scope of Work of this Bid Package. This list
may be modified by Bid Supplements and Addenda.
1. All drawings, reference Document Enumeration Log in Project Manual.

Signature Page Follows
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X. Signature Page

Bidder: David (Cannon David Cannon

(Legal Signature) (Type/Print Name)

Estimator/Business Development
(Title)

Firm: Key Glass, Inc. Address: 2312 58th Ave. E

Business Phone No.: (94]) 213-9815 Bradenton, FL 34203

Business Fax No.: ()

This bidder is a (an): Corporation Individual, Partnership, Corporation

Current Experience Modification Rating _- 68 Federal ID# 59-3826337

OSHA Incident Rates: Recordable O

List here by title and number all licenses held by the bidder associated with the performance of this work.

License Title License Number
Specialty Contractor in
Glass and Glazing SCC131152778

Indicate the name of the health plan(s) to which benefits will be paid for all employees working on this
project._Aetna

The full names, addresses and telephone numbers of all persons interested in this Proposal, as principals are as
follows:

NOTE: This Proposal must bear the written signature of the Bidder.

a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so
state, giving the address of the Individual.

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

C. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of such

Corporation.
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Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

Scope Review Meeting

Sarasota High School Buildings 13 & 14 Renovation

2155 Bahia Vista Street, Sarasota, FL 34239

Schenkel Schultz

Trade Contractor Quote Date

Gilbane Team Member
Responsible for Scope

E-mail Address

Phone Number

Scope Review Date & Time

09A

U. SCOPE OF WORK:

SPECIFIC SCOPE OF WORK

28-Sep

Gulfshore Drywall, Inc.

941-923-6630

Shawn Martin

Chris Wichmann

smartin@gilbaneco.com

chris@gulfshoredrywall.com

941-266-0328

Qualified

Chris Wichmann, Jordan Hoover, Shawn Martin 10/25/23 @ 10:30 AM

496,000

Drywall, Framing, and Insulation

Value ($) Comments

Specific Scope Item 1

Provide all interior framing, furring, hat channel, insulation, gypsum
board, moisture resistant board, tile backer, sheathing, etc.

Included

Framing / Furring

Included

Insulation

Included

Wallboard

Included

Tile Backer Board

Included

Finishing

<|[=<|=<|=<]|=<

Included

Specific Scope Item 2

Provide all interior and exterior wall insulation and associated items for
a complete system. The intent of the exterior wall insulation is to
provide an uninterrupted assembly. Ensure no uninsulated gaps occurs.

Included

Specific Scope Item 3

Provide and install blocking for all items attached to, or located in
framed walls, soffits or ceilings to include, but not limited to all doors,
visual display boards, toilet partitions, toilet accessories, equipment,
monitors, fire extinguishers, fire extinguishers cabinets, casework,
windows, window treatments, door stops, mirrors, signage, accessories,
MEP equipment, etc. Coordinate all locations with the shop drawings of
other trades. Provide dimensioned locations of all blocking prior to
drywall installation.

Included All fire rated

Specific Scope Item 4

Trade Contractor shall review the Life Safety and Architectural Plans
and incorporate all wall ratings and assembles, acoustical sealant /
acoustical assemblies, UL assembly/firestopping/smoke stopping and
caulking, as required to achieve the ratings, as it relates to this scope of
work. Ensure adhesion to the assembly type identified for a particular
wall construction, including drywall, masonry and concrete walls.
Coordinate all wall penetrations, with the affected Trade Contracts for
layout purposes.

Included

Specific Scope Item 5

Provide all acoustical caulking within wall assembly, including at door
and interior window frame conditions.

Included

At top and bottom of wall assemblies

penetrations, windows, doors

Specific Scope Item 6

Provide and install all framing and openings as required to
accommodate the work of other trades. Provide openings and patches
where electrical or mechanical conduits, ductwork, pipes, etc. pass-
through walls and ceilings.

Included

Not Applicable

Included

Specific Scope Item 7

Provide and install labeling and identification relating to smoke and
firewall stenciling (stickers and/or painting) both sides.

Included

Specific Scope Item 8

Provide all layout required for this scope. It is this Trade Contractor's
responsibility to control layout with finished faces of construction.

Included

Specific Scope Item 9

Patch ceilings, as required at replacement fixtures in hard ceilings.

Specific Scope Item 10

Install access panels, as provided by other trades, including all
necessary blocking for access to concealed spaces to facility
maintenance and access. Provide all coordination for exact location and
size.

Included

Install up to (50) access panels

v.9/6/2023



Sarasota High School Building 13 and 14 Renovation Gm
Bid Proposal Form

$ 496,000
Drywall, Framing, and Insulation g
t)‘A,"I'A; Value ($) Comments
Provide multiple mobilizations as required per the project schedule to
. complete this project in Phases. Each individual area may require ) ) )
Specific Scope Item 11 ) ] . . G |8 12,000 Gulfshore to review following meeting
different start and completion times as may be necessary to maintain
the operation and facilities of the existing school.
Scope of Work Modifications / Clarifications
Delete Replacement of Exterior C1 on RCPs (does not need to be s 13,500)
replaced)
Vestibule Phasing G |$ 21,000
Misc Drywall Patch G |$ 24,576
Risk Management Allowance oA _
Provide Expansion Joints and Cover Plates at all Wall Locations
Accepted Alternates ) i G |8 38,500
(discussed in SRMM)
GENERAL SCOPE OF WORK
Trade Contractor has accepted the General Scope of Work Items: Y Included
Safety (Complete plan included; selected items discussed below) Y Included
Safety orientations and Stretch & Flex Y Included
Drug testing Y Included
Helmets G [$ 3,600 Need to updated pricing to include all helmets
Ladders Last Y Included
Staff appropriately to adhere to work hours Y Included
Coordination of deliveries Y Included
Coordination of noisy operations Y Included
Daily clean-up Y Included
Layout Y Included
Hoisting Y Included
Textura N
All escalation costs included N Chris provided on 10/30/2023
Warranties begin at completion of each phase Y Included
Direct Material Purchase program Y Included
School requirements Y Included
E.Verify Y Included
No tobacco onsite Y Included
No firearms Y Included
Security badging - 100% of workers Y Included
No drugs Y Included
Trade Contractor has accepted the Project Manual: Y Included
Trade Contractor has accepted proposal terms and conditions Y Included
A. General: Refer to Proposal Form Section A Y Included
B. Lump Sum / Insurance: |Refer to Proposal Form Section B Y Included
Includes Taxes \ Included
Excludes Bond \ Included
Includes Insurance Y Included
C. Supplements: Refer to Proposal Form Section C Y Included Received Date
Supplement #1: Y Included 9/19/2023
Supplement #2: Y Included 9/22/2023
Supplement #3: N _ 10/24/2023
D. Scope of Award: Refer to Proposal Form Section D Y Included
E. Contract Execution: Refer to Proposal Form Section E Y Included
Hold proposal price for (60) days \ Included
F. Prequalification: Refer to Proposal Form Section F
Have you completed prequalification with Gilbane through Compass? \ Included
G. Bid Bond: Refer to Proposal Form Section G
1.Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or WA
higher.
2.Trade Contractor has not completed prequalification in Compass Y Included
3. At the Construction Manager’s discretion and requested in writing. N/A
H. ALTERNATES: Refer to Proposal Form Section H
Performance and Payment Bonds — Provide cost for 100% performance
Alternate 1: . X . $ 14,850
- payment bonds (Cost should not be included in the base bid)
Provide erection and dismantling costs for Scaffold Stair Tower at
Alternate 2: L . . N
- Building 13. Will require 2nd Floor and Roof Access
Provide monthly rental costs for Scaffold Stair Tower at Building 13. Will
Alternate 3: R N
- require 2nd Floor and Roof Access
Provide erection and dismantling costs for Scaffold Stair Tower at
Alternate 4: L . . N
- Building 14. Will require 2nd Floor and Roof Access

2 v.9/6/2023



Sarasota High School Building 13 and 14 Renovation
Bid Proposal Form

Drywall, Framing, and Insulation

cilbane

496,000

Value ($) Comments
Provide monthly rental costs for Scaffold Stair Tower at Building 14. Will
Alternate 5: )
- require 2nd Floor and Roof Access
Provide all expansion joint covers as noted by General Note #2 on the
Alternate 6: A ) . N
- Floor Plans: “Glide Plate Expansion Joints at Walls.”
Provide Expansion Joints and Cover Plates at all Wall Locations
Alternate 7: ) i N
- (discussed in SRMM)
Provide Expansion Joints and Cover Plates at all Floor Locations
Alternate 7: ) i N
- (discussed in SRMM)
b URTY R NI, Refer to Proposal Form Section |
AND EQUIPMENT RATES):
Unit Cost #1 N/A N/A
J. LABOR RATES: Refer to Proposal Form Section J Y Included
Foreman / Supervisor Y o|$ 64 |/ HR
Journeyman / Technician Y o|$ 58 |/ HR
Apprentice / Operator Y o|$ 56 |/ HR
Laborer Y o |s 56 [/ HR
K. COST BREAKDOWN AND .
Refer to Proposal Form Section K Value Trade Name
QUANTITY BREAKDOWN:
Material Y o |s 143,500
Labor Y |s 328,200
Sub-Subs (Provide values and name of trades at right)
Firm #1: Y o|$
Firm #2: Y o|$
Firm #3: Y o|$
Equipment (lifts, rentals, pumps, generators, temp air, etc.) ik 14,300
Taxes Y o|$ 10,000
Total Manhours Y 5700 Hours
Crew Size Y 4108 Workers
Submittal Duration from Contract Award N/A Days
Lead Times / Critical Equipment
Drywall Weeks
Framing Weeks
Insulation Weeks
oo RONICIRCI LSION Refer to Proposal Form Section L (Name) (%)
PLAN (EIP):
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
M. TRADE
SUBCONTRACTORS AND Refer to Proposal Form Section M (Name) (EMR)
SUPPLIERS:
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
N. ALLOWANCES: Refer to Proposal Form Section N
Owner Allowance Description:
Owner Allowance 1 Modify Existing Allowance See under Scope of Work Modifications / Clarifications
Owner Allowance 2 Bid Spread Allowance See under Scope of Work Modifications / Clarifications
Trade Allowance Description:
0. SCHEDULE: Refer to Proposal Form Section O Y Included
P. LIQUIDATED DAMAGES: [Refer to Proposal Form Section P Y Included
Rt SION Refer to Proposal Form Section Q Y Included
AFFIDAVIT:
R IHICR B0 BIDDER Refer to Proposal Form Section R Y Included
ELIGIBILITY:
SULEEEMGRECERES |00 Proposal Form Section S Y (el
PROPOSED PROJECT TEAM:
Executive Liaison: Y Chris Wichmann
Project Manager: Y Chris Wichmann
Onsite Supervision: TBD
Insurance Contact: TBD
Accounting Y Tracy Harrah
T. QUALIFICATIONS: List any Qualifications or Clarifications below Y Included
See under Scope of Work Modifications / Clarifications
V. SPECIFICATIONS: Refer to Proposal Form Section V Y Included
Leh(Eel LA r Refer to Proposal Form Section W Y Included
DOCUMENTS:

Leveled Bid Total| $

913,306

v.9/6/2023



PROPOSAL FORM

Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 09A — Drywall, Framing, & Insulation

To:  Gilbane Building Company
TRADE CONTRACTOR NAME:
é‘?\/lmzl:) DAY WAL the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and
includes the information requested in this document.

The undersigned:

A. GENERAL: Proposes to furnish all labor, materials, equipment and services as required to satisfactorily
complete all Work related to this BID PACKAGE as required for the construction and completion of
Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the Drawings and
Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this Proposal Form,
and all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the
Trade Contract Agreement, a sample of which was included in the Project Manual.

B. LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be accomplished
for the Lump SumBid Price of: ’IEU(Z HUNO(I)B/\ + l’i\c‘lb\{éx‘ﬂ MfMQ dp\\’\((WlS

Dollars ($ 4‘11@'()30[ o) )

(Show amount in both words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

e [INCLUDES all taxes as required for the Project;

e EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the
sum of one hundred percent {100%) of the Contract Amount:

e INCLUDES all insurance premiums required to meet contractual insurance requirements

C. SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note thatitis
incumbent of the bidder to include all Supplements issued in the bid. Failure to acknowledge a
supplement does not relieve the bidder from the requirements of the supplement.

’X YK
Supplement | Dated O‘“L\\/I/a Supplement Dated

Supplement T Dated Ci\’l/’*\’lﬂ; Supplement Dated

Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any)
would provide the Owner with the most efficient expenditure of the Owner's funds with respect to
any bidder. Owner's selection and determination of which combinations of base bid plus alternates
(if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of
awarding the contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus
alternates (if any) as so determined by the Owner separately for each bidder shall be deemed to be
such bidder's bid for purposes of determining the lowest responsible bidder for such portion of the
work or for such bid package. Such determination by the Owner shall not be subject to challenge by
the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the time of
execution of the Contract. Failure to execute said contract within ten (10) daysafter receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding
documents, agrees that if selected for award he will execute the Trade Contract Agreement without
exceptions, exclusions, qualifications, clarifications and/or alterations, and is authorized to make such
representation on behalf of the Bidder.

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract
Agreement, has included all costs to fully comply with same, and is authorized to make this
representation on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the
Proposal is not a Contract Document.

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass
3. At the Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual.

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions or
other adjustments to the Work of this Bid Package (Contract) which are described in the alternate or are
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection




of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit
associated with the work of the alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to
or after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion
of the Work within the time periods indicated.

1. All alternates must be responded to. If the alternate does not have an impact on the Work of this
Bid Package, then a zero-dollar amount (S0) shall be entered.

2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars
($0.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states “No Bid” and/or leaves the price blank (i.e. no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount ($0).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the
Project Manual before any consideration will be given to any Voluntary Alternates.

Alternate | Alternate Description Alternate Value

No .

1 Performance and Payment Bonds — Provide cost for @y)/ No change
100% performance payment bonds (Cost should | o
not be included in the base bid) S ‘4 ‘Q)C)O.OO

2 Provide erection and dismantling costs for Scaffold | Add
Stair Tower at Building 13. Will require 2nd Floor
and Roof Access S ]J ,[\

T ‘ v

3 Provide monthly rental costs for Scaffold Stair | Add
Tower at Building 13. Will require 2nd Floor and
Roof Access S f\) '/\

4 Provide erection and dismantling costs for Scaffold | Add
Stair Tower at Building 14. Will require 2nd Floor \
and Roof Access S N A

5 Provide monthly rental costs for Scaffold Stair | Add
Tower at Building 14. Will require 2nd Floor and \

Roof Access S N MY
T

6 Provide all expansion joint covers as noted by ’
General Note #2 on the Floor Plans: “Glide Plate h”
Expansion Joints at Walls.” P(

UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used, where
applicable, to make adjustments to the cost of the Work due to changes. All Unit Prices submitted shall be
complete in-place prices (unless noted otherwise) and include all costs for all applicable Federal, State, Municipal
or local taxes, bonds, labor, fringes, materials, equipment and any other incidentals related to the completion of
the Work and shall exclude overhead and profit and shall remain in effect for the period of the Contract




Agreement. Unit prices listed are for additive work. Deductive unit prices in all cases are to be calculated the
same as additive unit prices (100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless
specifically identified in the Contract Agreement.

Unit Cost | Unit Cost Description Unit Cost Value
No
1 N/A Add ‘
S Ov o / Unit

LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. Provide labor rates which may be used, subject to review and approval, in pricing any extra work that
may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes, insurance,
but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect overhead expenses,
or tools necessary for construction are not allowed per Owner Contract

Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until
detailed breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor

s A0 Per Hour
2 Journeyman / Technician s (:)%‘(D Per Hour
3 Apprentice / Operator ¢ C;\a.OO Per Hour
4 Laborer $ C)\O.OO Per Hour

COST BREAKDOWN AND QUANTITY BREAKDOWN: In order to properly evaluate the Proposal, provide
the following information. The Scope of Work to be awarded will not be influenced by the cost and
quantity information requested here. Do NOT include the cost of any alternates in base bid or in the
following information.

Cost Breakdown Description Value

Material S |42, 600,00

Labor S %Z@ (200,09
Subcontractors S 0,00

Equipment S 149000

Other 5 {.)\ QD

Other S O .00

Taxes S 1900, ®

Total Amount (should match bid amount) s 404,000 0
[ Quantity Breakdown Description | Quantity | Units




Number of man hours estimated [747@() Hrs
Crew Size 4, . w g} People
Pieces of Equipment Z EA
Duration of shop drawings from date of award /\l il;\ Days
Provide Lead Times of Critical Equipment f\] ‘/\

Drywall 49[7 Weeks
Framing %kf; Weeks
Insulation 7 W B,

L. ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to Minority-Owned and
Women-Owned Businesses. |dentify below anticipated subcontractors or suppliers and their
certification. After Contract Award, the Trade Contractor shall substantiate its participation

| commitment/s and provide reporting as required in the Economic Inclusion Plan.

o
MBE/WBE Participation Percentage: ¢ /O

M. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade contractors
and their scopes of work. This includes all firms that will supply labor at thesite and vendors. All Trade
Contractors and sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject
to safety prequalification by the Construction Manager.

Trade Firm Name EMR

AN

;‘J (!:A

M,

N. TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes,
unloading, handling, and installation. All other costs associated with

completing the work described in the trade allocation, including overhead and profit, are included in
the base bid but outside of the trade allocation amount. Any expenditure of Allocation funds requires
approval from the Construction Manager. Trade Contractor is not entitled to any unspent balance.

TRADE ALLOCATIONS:
1. None

0. SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides guidance
to the bidders to understand the time constraints the work must be performed under. With
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submission of this bid Trade Contractor is agreeing to baseline milestone dates.

P. LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project
and have included such consideration in their bid.

Q. NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud, collusion,
or connection of any kind with any other bidder of the same work, that they are competing in their own interest
and in their own behalf, without connection of obligation to any undisclosed person, that no other person has
any interest in regard to all conditions pertaining to the Work and in regard to the place where it is to be done,
has made their own examination and estimates and from them makes this Proposal.

R. CERTIFICATE OF BIDDER ELIGIBILITY: Bidder certifies that they are not barred from bidding on the
aforementioned contract as a result of a violation of either local or federal laws.

S. TRADE CONTRACTOR’S PROPOSED PROJECT TEAM (if applicable):

e Executive Liaison: AHZ\% \JL‘(-’\AW'\N\:)!\J

e Project Manager: » WA

e Onsite Supervisor: 18 D

e |nsurance Contact:
e Accounting: TXZ%U\(’ ”AV"@\\\

T. QUALIFICATIONS (if applicable): As a means to understand your firm’s capabilities on similar projects, provide
responses to the below questions on a separate attachment to this Proposal Form.

U. SCOPE OF WORK
Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded",
the Work of this Bid Package shall INCLUDE all of the following:

a. Allitems of work required by, and/or specified in, those Sections of the Specifications which are listed
herein, under Section V SPECIFICATIONS.

b. Allitems of work related to the "Scope of Work", which are shown on the Drawings listed herein under
Section W Contract Drawings.

c. The following "Significant Items of Work" are related to those required by the above referenced documents
and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract).
Should any conflict exist between this written scope of work and the scope of work inferred by the above
referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade
Contractor unless noted otherwise.

SPECIFIC SCOPE OF WORK:

Provide all labor, materials, equipment and services required to complete all SCOPE and related work,
including, but not be limited to:

1. Provide all interior framing, furring, hat channel, insulation, gypsum board, moisture resistant board, tile
backer, sheathing, etc.




10.

11.

Provide all interior and exterior wall insulation and associated items for a complete system. The intent of the
exterior wall insulation is to provide an uninterrupted assembly. Ensure no uninsulated gaps occurs.

Provide and install blocking for all items attached to, or located in framed walls, soffits or ceilings to include,
but not limited to all doors, visual display boards, toilet partitions, toilet accessories, equipment, monitors,
fire extinguishers, fire extinguishers cabinets, casework, windows, window treatments, door stops, mirrors,
sighage, accessories, MEP equipment, etc. Coordinate all locations with the shop drawings of other trades.
Provide dimensioned locations of all blocking prior to drywall installation.

Trade Contractor shall review the Life Safety and Architectural Plans and incorporate all wall ratings and
assembles, acoustical sealant / acoustical assemblies, UL assembly/firestopping/smoke stopping and
caulking, as required to achieve the ratings, as it relates to this scope of work. Ensure adhesion to the
assembly type identified for a particular wall construction, including drywall, masonry and concrete walls.
Coordinate all wall penetrations, with the affected Trade Contracts for layout purposes.

Provide all acoustical caulking within wall assembly, including at door and interior window frame conditions.
Provide and install all framing and openings as required to accommodate the work of other trades. Provide
openings and patches where electrical or mechanical conduits, ductwork, pipes, etc. pass-through walls and
ceilings. ‘
Provide and install labeling and identification relating to smoke and firewall stenciling (stickers and/or
painting) both sides.

Provide all layout required for this scope. It is this Trade Contractor's responsibility to control layout with
finished faces of construction.

Patch ceilings, as required at replacement fixtures in hard ceilings.

Install access panels, as provided by other trades, including all necessary blocking for access to concealed
spaces to facility maintenance and access. Provide all coordination for exact location and size.

Provide multiple mobilizations as required per the project schedule to complete this project in Phases. Each
individual area may require different start and completion times as may be necessary to maintain the
operation and facilities of the existing school.

GENERAL SCOPE OF WORK:

1.

The Trade Contractor/BIDDER shall provide all work necessary to complete all Work related to this Bid
Package; including but not limited to, all labor, administration, materials, installations, preparation, tools,
hoisting, scaffolding/access, equipment, transportation (on and off-site), apparatus, storage, taxes, safety
measures, overhead, fees, insurance, benefits, required to complete all work described in the plans,
specifications, proposal and bid manual related to this Bid Package.

Safety is the top priority. All work will be performed in strict accordance with all Federal, State, Local Safety
Regulations and the Gilbane Safety Plan. The most stringent requirements will apply. This includes
mandatory hardhats, safety glasses, safety vests and specifically Gilbane’s “six-foot fall rule”. Provide all
safety equipment necessary to comply with Gilbane Project Safety Plan and Above-OSHA policies in order to
complete your scope of work, including but not limited to: hard hat, ANSI Z87 safety glasses (not
sunglasses), ASTM safety toed shoes, ANSI class |l hi-viz vest or shirt with reflective striping, ANSI level 4 cut
rated gloves, ANSI 53.19 ear protection (>85dB), NIOSH respirator/mask, ANSI Z359 fall protection, etc.

a. Include Gilbane non-negotiables and any additional safety measures related to your scope of work per
Gilbane Project Safety Plan, including but not limited to: certified equipment operators; podium ladders;
face shields for cutting/grinding/chipping; equipment accessories for proper hoisting; rated and
inspected rigging straps (no chains); qualified riggers and signal persons; cut rated sleeves for demo
work; trench/excavation protection; confined space provisions; silica protection and equipment
attachments in line with OSHA table 1.

b. All Trades Contractors are required at all levels to wear a safety helmet with fastened chin straps that
comply with the following standards: ANSI Z89 (Type | or Type Il) and EN12492 performance standards
4.2.1.2 (front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4 (rear energy absorption),
4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness)




3.

10.

11.

c. All workers are required to participate in a 20-minute safety orientation prior to their first day on site,
and agree to Gilbane’s Code of Safe Practices and Non-Negotiables.

All workers are required to participate in the Stretch & Flex program prior to starting work every day. The
Construction Manager will lead the Stretch & Flex program starting at 6:50am and a foreman huddle will
follow immediately after to allow for normal work to commence at 7:00am. The Trade Contractor is
responsible for providing their personnel with the appropriate safety gear/equipment for their work — if
Construction Manager has to provide safety gear for Trade Contractor personnel, Construction Manager
reserves the right to bill Trade Contractor accordingly.

Work Hours for the Project will be 7:00am ~ 3:30pm, Monday through Friday, and will be subject to change
depending upon the work schedule, site operational needs, etc. The project should be staffed appropriately
to complete all needed work during normal work hours without the need for weekend or off-hours work.
Weekend or off-hours work required for special cases may be scheduled in advance with Gilbane
supervision but may be denied if the work should occur during normal hours. Noisy operations must be
coordinated with school schedules so as not to impact students during the school day or other events.
Additionally, all work must be scheduled in accordance with local noise ordinances or a special permit
must be obtained by thus Trade Contractor. All shutdowns or tie-in’s to building systems that affect spaces
adjacent to work area shall be scheduled and approved by Owner at least 48 hours in advance and must
occur off-hours to not disturb building occupants. '

Provide daily clean-up of your work areas and all your debris. Daily clean-up is defined as properly removing
all debris, neatly organizing remaining material and broom sweeping work areas after completion of the
day’s work at a minimum of EVERY SINGLE DAY and as required to maintain a safe work area and jobsite.

Trade Contractor will not be allowed to begin work on the project until the following items have been
submitted: Signed Contract, Certificate of Insurance with attached additional insured endorsement(s), Trade
Contractor Safety Start-Up documents (safety plan, competent person, certifications, drug testing letter,
SDS, etc.), material/equipment status report (MESR) and a list of all materials required under this Contract
with indication of which materials require submittal for approval as outlined in the specifications.

Demobilize/remobilize as the construction schedule and/or weather conditions require at no extra cost. Off
shift work as required to complete scope and overtime as needed to complete project is included. See dates
on schedule.

Each Trade Contractor will be responsible for their own engineering and layout for the execution of their
work. No layout assumed to be by Construction Manager.

Trade Contractor shall be required to meet with Construction Manager’s Superintendent prior to
commencing any underground work anywhere on or off the site to review the existing and/or current record
drawings applicable. Hand digging will be required at Gilbane discretion where access is limited or existing
infrastructure is located in the vicinity. This site will be an occupied campus throughout the duration of the
project with live electrical feeds and utility services. All existing utilities that are near and / or cross your
work shall be identified, carefully exposed, and this subcontractor shall notify the Gilbane superintendent of
the conditions prior to authorization to utilize any equipment. Interruption of the existing services must be
avoided and corrected immediately. Any of your work, your subcontractors, or sub-subcontractors that fail
to adequately probe, expose, and identify any existing utility that your work and their work encounters and
damages an existing utility will be responsible for all costs to repair and will immediately correct and / or
hire a competent subcontractor so that the systems and utilities are operational including overtime, night
work, and weekend work as necessary.

Provide all hoisting equipment, operators; such as, cranes, lifts, hoisting, scaffolding/access equipment as
required to complete Trade Contractor’s scope of work, including off-loading for all Trade Contractor’s
deliveries. In addition when the use of a crane is required, the Trade Contractor is responsible to provide
completed Crane Lift Plans for Gilbane Safety review and approval no later than two (2) weeks prior
mobilization of hecessary crane on site.

Only specified products are allowed in the base bid. Substitutions may be offered as Voluntary Alternates
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12.

13.

14,

15,

16.

17.

18.

19.

20.

with this proposal, subject to Architect and Owner approval.

There is limited laydown on this project site. Coordinate for just-in-time deliveries of materials and
equipment to limit stored materials. Deliveries to the buildings on campus will need to be coordinated
during off-hours for the school to limit impact to students and staff. All deliveries, storage areas and lay
down areas must be coordinated with the Construction Manager. Provide all measures necessary to ensure
the protection and security of your materials until they are accepted by the Owner and move materials if
they are interfering with the progress of other trade contractors.

Gilbane has automated its monthly payment application process and solely utilizes an online web-based
application provided by Textura LLC. Trade contractors will be required to participate and must implement
Textura on the project.

a. Textura will automatically generate the AIA G702/703 and Lien Release Documents. Any additional
documentation required as part of the Gilbane application process must be uploaded in the form of a
PDF prior to your submission.

b. There is a nominal fee to use this service. These costs are summarized in the Textura brochure included
in Section 5A — Billing Procedures in the Gilbane Project Manual. The costs of using this service must be
included in your bid. If you have any questions regarding Textura’s Terms and Conditions, costs of
service, or training implementation please contact Textura at 866-TEXTURA (839-8872).

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within the other specification sections. Include all work within your specific scope of
work which contained in other specifications, or on drawings whether or not specifically listed within the
Proposal Form.

File for and obtain all required permits for your work. This Trade Contractor and all its subcontractors shall
obtain all permits required and arrange for testing, inspection and approval of this work, such that the work
of other trades can progress in a continuous manner. Provide the Construction Manager with copies of all
permits prior to the start of work. General building permit fees will be paid by others, the trade contractor is
responsible for obtaining and paying for any and all other permit and service fees, licensing fees, connection
fees, assessments, or bonding required in conjunction with this scope of work.

Provide to the Construction Manager, at least ten (10) days prior to mobilization, the following: A work plan
and schedule detailing all means and methods, sequence/flow of work, worker and site supervisor
manpower utilization, copies of all applicable licenses, first aid certificates, CPR certificates, a site specific
Health & Safety Plan and copies of all Applicable Contractor Licenses.

Provide all costs for standby trades required if you prefer to perform your work anytime other than normal
working hours.

Immediately notify the Construction Manager of any delays to the schedule of this bid package scope which
is being caused by the work of any other Trade Contractor on site.

Bidders are advised of Florida Statute Section 448.095 (2)(b) which provides that beginning January 1, 2021,
Contractors and Subcontractors working for Public Employer shall have registered with and use the E-Verify
system to verify the work authorization status of all newly hired employees. It also provides that the public
employer, contractor, or subcontractor may not enter into a contract unless each party to the contract
registers with and uses the E-Verify system. It also provides for termination of the Contract for suspected
violations, and that in such event of termination the contractor may not be awarded a public contract for at
least 1 year after the date on which the contract was terminated. See Project Manual for the Affidavit
required to be completed and submitted upon request.

The items listed herein are not intended to be an all-inclusive listing of the specified Contract Scope of Work,
but merely highlight the major items of work. Review the Contract Documents for work by this Trade
Contractor included within all specification sections. Include all work within your specific scope of work
which is contained in the specifications, or on drawings whether or not specifically listed within the Proposal
Form.




21.
22.

23.

24,

25,

26.

27.

28.

29.

Include material and labor escalation costs for the full duration of this project.

Trade Contractor shall notify Gilbane forty-eight (48) hours in advance, (unless otherwise stated in the
Contract Documents) to schedule all applicable inspections and testing of Work as required by agencies
having jurisdiction.

All general and manufacturer’s warranties are to start at the date of substantial completion for each
building. Coordinate with suppliers and manufacturers to coordinate deliveries or extended warranties to
meet this requirement.

Tobacco use (including smokeless or chewing tobacco) and "Vaping" (including nicotine free vape) is strictly
prohibited on all school property.

Comply with state law and owner requirements related to unauthorized aliens and the E.Verify reporting
system. Refer to Trade Contract Conditions article 4.3.

Comply with owner requirements related to firearms prohibition on school campus. Refer to Trade Contract
Conditions article 4.4.

Comply with owner requirements related to background checks and employment of personnel working on
the project site. Refer to Trade Contract Conditions articles 4.5, 4.6, and 4.7. For consideration of the term
"while students are present"; assume students will be present for the duration of the project.

Comply with owner and Gilbane requirements as it relates to possession/use/influence of mind altering or
illegal substances. Refer to Trade Contract Conditions article 4.7.

In the event Owner or Construction Manager elects to use, follow, create or implement any Direct Purchase
Order program, policy, or right (more commonly referred to as “DPO Program”); then in that event Trade
Contractor hereby agrees to fully participate in such DPO Program as required by the Construction Manager
or the Contract Documents. Trade Contractor shall fully assist Construction Manager to successfully
implement and comply with the DPO Program, and will timely and promptly furnish Construction Manager
all information, material requirements, supplier’s names, material costs, and related data as requested by
Construction Manager. The Trade Contractor further agrees to fully cooperate with Owner or Construction
Manager, and shall promptly furnish and execute such documents, change orders, and related papers as
requested by Construction Manager to use, follow or implement the DPO Program.

DESCRIPTION OF WORK EXCLUDED:

None

SPECIFICATIONS: The following Specifications Sections, together with the Drawings and other related items of

work as described herein, further define the Scope of Work of the Bid Package (Contract). Note these lists may
be modified by Bid Supplements and Addenda.
1. All specifications, reference Document Enumeration Log in Project Manual.

2. Work Related to this Trade as defined in the following Specifications Sections:

a. ALL specifications and drawings are owned by this package. Notes associate between architectural,
fire sprinkler, plumbing, mechanical, and electrical / fire alarm — reference all notes for complete
scope of work.

W. CONTRACT DRAWINGS: The following drawings are included in the Scope of Work of this Bid Package. This list
may be modified by Bid Supplements and Addenda.
1. All drawings, reference Document Enumeration Log in Project Manual.
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X. Signature Page
Bidder: O)‘Q—/ Ku’@ V7 N auim/*@ixi

“(Legal Signature) (Type/Prlnt Name)

\I\u‘(;" Y( s\

(Title)
Firm: /A [ Yol DEAWRL Address;. Vro By BT
Business Phone No.: (G&) A 1L7 , \o\oDHT "”}/kslk”ﬁo‘tk G’\,. LNLLD
Business Fax No.: (CM“') Ci\ 25, do\L
This bidder is a (an): Colfol Ao Individual, Partnership, Gorporation )
Current Experience Modification Rating Al Federal ID# Lﬂ% \C’% bog

OSHA Incident Rates: Recordable O
List here by title and number all licenses held by the bidder associated with the performance of this work.

License Title License Number

Indicate the name of the health plan(s) to which benefits will be paid for all employees working on this
project.

The full names, addresses and telephone numbers of all persons interested in this Proposal, as principals are as
follows:

N AL e Megidon

NOTE: This Proposal must bear the written signature of the Bidder.

a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so
state, giving the address of the Individual.

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

c. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of such

Corporation.
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Sarasota High School Building 13 and 14 Renovation

Bid Proposal Form

Scope Review Meeting

Sarasota High School Buildings 13 & 14 Renovation

2155 Babhia Vista Street, Sarasota, FL 34239

Schenkel Schultz

Trade Contractor Quote Date

Gilbane Team Member Responsible
for Scope

E-mail Address

Phone Number

Scope Review Date & Time

098

U. SCOPE OF WORK:

SPECIFIC SCOPE OF WORK

28-Sep
Shawn Martin

smartin@gilbaneco.com

941-266-0328

Plaster Assemblies

Commercial Plastering

941-302-1383

Robert Ruck

robert@commercialplastering.com

Qualified

Robert Ruck, Jordan Hoover, Shawn Martin 10/24/23 @ 3:30 PM

83,300

Value ($)

Comments

Provide a complete cement plaster/stucco coating system including, but not limited to lath,
moisture barrier, vapor barrier, sheathing, adhesive/base coat, additives, bonding agents,

Specific Scope Item 1 reinforcing mesh, finish coat, corner beads, flashing, expansion and control joints, fasteners, trim Y freluded
pieces, sealants, caulking, and related accessories.
e Provide plaster repairs at all door frame, louver, window frame, new CMU infill, etc. in existing
Specific Scope Item 2 . e . Y Included
plaster/stucco assemblies. Blend new plaster to existing or repair wall-to-wall.
Patching around HM.1 Openings that are being demoed and replaced M Included
. Provide all layout required for this scope. It is this Trade Contractor's responsibility to control
Specific Scope Item 3 . o Y Included
layout of finished faces of building.
Specific Scope Item 4 Provide all sealants required for this scope of work. Y Included Only at butt joints, trim intersections
Provide protection of adjacent work from soiling, splattering, moisture deterioration, and other
Specific Scope Item 5 harmful effects relating to the execution of this scope of work. Remove all protective covering Y Included
when this scope of work is complete.
Provide multiple mobilizations as required per the project schedule to complete this project in
Specific Scope Item 6 Phases. Each individual area may require different start and completion times as may be necessary N Commercial Plastering provided costs following meeting
to maintain the operation and facilities of the existing school.
. Trade Contractor shall coordinate with other trades especially as required at all locations where
Specific Scope Item 7 N . L Y Included
the work of this trade intersects, adjoins to or becomes a part of another trades work.
Scope of Work Modifications / Clarifications
"Final Pass" Additional Patch & Repair, including lift G
Patching at New Penetrations G
Per Demo Keynote DF7, Room 14-200, provide removal of stucco at existing crack to expose
Accepted Alternates X o ) ) o N
substrate. Repair stucco finish and reseal at completion of investigation.
GENERAL SCOPE OF WORK
Trade Contractor has accepted the General Scope of Work Items: \ Included
Safety (Complete plan included; selected items discussed below) \ Included
Safety orientations and Stretch & Flex \ Included
Drug testing Y Included
Helmets \ Included
Ladders Last \ Included
Staff appropriately to adhere to work hours \ Included
Multiple Mobilizations \ Included
Coordination of deliveries \ Included
Coordination of noisy operations \ Included
Daily clean-up \ Included
Layout & Engineering Y Included
Surveying (including as-builts) \ Included
Hoisting Y Included
Textura Y Included
All escalation costs included \ Included
Warranties begin at completion of each phase \ Included
Direct Material Purchase program \ Included
School requirements \ Included
E.Verify \ Included
No tobacco onsite Y Included
No firearms \ Included
Security badging - 100% of workers \ Included
No drugs \ Included
Trade Contractor has accepted the Project | \ Included
Trade Contractor has accepted proposal terms and conditions \ Included
A. General: Refer to Proposal Form Section A Y Included
B. Lump Sum / Insurance: Refer to Proposal Form Section B Y Included
Includes Taxes \ Included
Excludes Bond \ Included
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Sarasota High School
Bid Proposal Form

Building 13 and 14 Renovation

$ 83,300
D9B Dlaster Assemblie
Z;‘:"ﬂ Value ($) Comments
Includes Insurance \ Included
c | Refer to Proposal Form Section C \ Included Received Date
Supplement #1: Y Included 9/19/2023
Supplement #2: Y Included 9/22/2023
Supplement #3: Y Included 10/24/2023
D. Scope of Award: Refer to Proposal Form Section D \ Included
E. Contract Execution: Refer to Proposal Form Section E Y Included
Hold proposal price for (60) days Y Included
F. Prequalification: Refer to Proposal Form Section F
Have you completed prequalification with Gilbane through Compass? Y Included
G. Bid Bond: Refer to Proposal Form Section G
1.Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher. Y Included
2.Trade Contractor has not completed prequalification in Compass Y Included
3. At the Construction Manager’s discretion and requested in writing. M Included
H. ALTERNATES: Refer to Proposal Form Section H
Performance and Payment Bonds — Provide cost for 100% performance payment bonds (Cost
Alternate 1: R X ) Y H 1,666
—— should not be included in the base bid)
Alternate 2: Per Demo Keyngte DF7, Rf:m.m 14-200, provide remoyal of s.tucco. at gxisting crack to expose Y s 3500
I substrate. Repair stucco finish and reseal at completion of investigation.
1. UNIT PRICES (MATERIAL, AND .
EQUIPMENT RATES): Refer to Proposal Form Section |
Unit Cost #1 Stucco Patching Labor / Day (not including material) Y $ 600
J. LABOR RATES: Refer to Proposal Form Section J
Foreman / Supervisor Y $ 70 |/ HR
Journeyman / Technician Y $ 58 |/ HR
Apprentice / Operator Y S 52 |/ HR
Laborer \ S 48 |/ HR
K. COST BREAKDOWN AND .
QUANTITY BREAKDOWN: Refer to Proposal Form Section K Value Trade Name
Material N/A
Labor N/A
Sub-Subs (Provide values and name of trades at right) N/A
Firm #1: N/A
Firm #2: N/A
Firm #3: N/A
(lifts, rentals, pumps, generators, temp air, etc.) N/A
Taxes N/A
Total Manhours Y 320 Hours
Crew Size Y 4 Workers
Submittal Duration from Contract Award N/A
Lead Times / Critical E N/A
L. ECONOMIC INCLUSION PLAN .
(EIP): Refer to Proposal Form Section L (Name) (%)
Firm #1: N/A
M. TRADE SUBCONTRACTORS AND .
SUPPLIERS: Refer to Proposal Form Section M (Name) (EMR)
Firm #1: L&W Supply
Firm #2: Gator Gypsum
Firm #3: FBM
N. ALLOWANCES: Refer to Proposal Form Section N
Owner All Description:
Owner Allowance 1 Additional plaster / stucco repair allowance Y Included See under Scope of Work Modifications / Clarifications
Trade All Description:
0. SCHEDULE: Refer to Proposal Form Section O \ Included
P. LIQUIDATED DAMAGES: Refer to Proposal Form Section P \ Included
Q. NON-COLLUSION AFFIDAVIT: Refer to Proposal Form Section Q \ Included
R. CERTIFICATE OF BIDDER .
ELIGIBILITY: Refer to Proposal Form Section R M Included
S. TRADE CONTRACTOR’S .
PROPOSED PROJECT TEAM: Refer to Proposal Form Section S Y Included
Principal: Billy Rice
Project Manager: TBD
Onsite Supervision: TBD
Insurance Contact: Brenda Carr
T. QUALIFICATIONS: List any Qualifications or Clarifications below \ Included
See under Scope of Work Modifications / Clarifications
V. SPECIFICATIONS: Refer to Proposal Form Section V Y Included
W. CONTRACT DOCUMENTS: Refer to Proposal Form Section W \ Included

Leveled Bid Total| $

137,900
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PROPOSAL FORM

Sarasota High School Building 13 & 14 Renovation

Project Number: J09869.100
Bid Package 09B — Plaster Assemblies

To: Gilbane Building Company
TRADE CONTRACTOR NAME:
Commercial Plastering USA, LLC the undersigned

Bidders shall upload to SmartBid the Gilbane Proposal Form as their proposal submission that is inclusive of and includes
the information requested in this document.

The undersigned:

A. GENERAL: Proposes to furnish all labor, materials, equipment and services as required to satisfactorily
complete all Work related to this BID PACKAGE as required for the construction and completion of
Sarasota High School Building 13 & 14 Renovation Project, all in accordance with the Drawings and
Specifications as prepared by Schenkel Shultz Architecture, the Project Manual, this Proposal Form, and
all documents incorporated by reference.

This Proposal includes all costs necessary for the Trade Contractor to fulfill the requirements of the Trade
Contract Agreement, a sample of which was included in the Project Manual.

B. LUMP SUM PRICE/INSURANCE: All Work required by the foregoing documents will be
accomplished for the Lump Sum Bid Price of Eighty-Three Thousand Three Hundred Dollars

($83,300.00) Show amount in both words and figure. In case of discrepancy, amount shown in words will govern)

The Lump Sum Bid Price above:

* INCLUDES all taxes as required for the Project;

*  EXCLUDES all premiums for Performance and Labor and Material Payment Bonds each in the sum of
one hundred percent (100%) of the Contract Amount:

* INCLUDES all insurance premiums required to meet contractual insurance requirements

C. SUPPLEMENTS: The above price includes all stipulations and requirements of the following
Supplements, which have been received and accepted by the undersigned. Note that it is incumbent of
the bidder to include all Supplements issued in the bid. Failure to acknowledge a supplement does not
relieve the bidder from the requirements of the supplement.

Supplement Dated Supplement Dated
Supplement Dated Supplement Dated
Supplement Dated Supplement Dated




D. SCOPE OF AWARD: By submitting its bid, the Bidder hereby agrees that the Owner or Construction
Manager may, in its sole discretion, decide which combination of base bid plus alternates, (if any) would
provide the Owner with the most efficient expenditure of the Owner's funds with respect to any bidder.
Owner's selection and determination of which combinations of base bid plus alternates (if any) would
provide the most efficient expenditure of the Owner's funds shall form the basis of awarding the
contract. By submitting its bid, Bidder further agrees that the sum of the base bid plus alternates (if any)
as so determined by the Owner separately for each bidder shall be deemed to be such bidder's bid for
purposes of determining the lowest responsible bidder for such portion of the work or for such bid
package. Such determination by the Owner shall not be subject to challenge by the Bidder.

E. CONTRACT EXECUTION: Bidder agrees that if written notice of the acceptance of this bid is mailed or
delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter
before it is withdrawn, the undersigned shall execute the contract. If requested, a Performance Bond
and Labor and Material Payment Bond will be delivered to the Construction Manager at the time of
execution of the Contract. Failure to execute said contract within ten (10) days after receipt of written
Notice of Award of its bid may be considered a default under the obligation of the bid bond. Fully
executed contracts, bonds (when required) and compliant insurance shall be provided before starting
onsite activities.

Bidder represents that he has reviewed the Trade Contract Agreement issued as part of the bidding documents,
agrees that if selected for award he will execute the Trade Contract Agreement without exceptions, exclusions,
qualifications, clarifications and/or alterations, and is authorized to make such representation on behalf of the
Bidder.

Bidder represents that he has reviewed the insurance requirements in Article 6 of the Trade Contract
Agreement, has included all costs to fully comply with same, and is authorized to make this representation
on behalf of the Bidder.

Bidder shall acknowledge that their Proposal or any supplement information provided with the Proposal
is not a Contract Document.

F. PREQUALIFICATION: Bidder acknowledges that award is contingent on a completed and reviewed
prequalification with Compass.

G. BID BOND: The Construction Manager reserves the right to require the Bidder to submit a 10% Bid
Bond at no additional cost upon request. The requirement for providing a Bid Bond is:

1. Any proposal that includes a Lump Sum Bid Price of $1,000,000.00 or higher.
2. Trade Contractor has not completed prequalification in Compass 3. At the
Construction Manager’s discretion and requested in writing.

The Bidder shall submit a fully executed Bid Bond on the provided Gilbane Bid Bond Form found in the Project
Manual.

H. ALTERNATES: An Alternate Price shall include all costs associated with the changes, omissions, additions or
other adjustments to the Work of this Bid Package (Contract) which are described in the alternate or are
reasonably inferable therefrom. Claims for extras resulting from changes caused by the acceptance or rejection
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of any Alternate will not be allowed. Alternate Prices shall also include all costs of overhead and profit
associated with the work of the alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various alternates. The Owner and the Construction Manager
expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence prior to or
after award. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion of
the Work within the time periods indicated.

1. All alternates must be responded to. If the alternate does not have an impact on the Work of this Bid
Package, then a zero-dollar amount ($0) shall be entered.

2. Alternates in which the Bidder lists “N/A” or “Not Applicable” shall be considered Zero Dollars
($0.00) and have no cost impact to the Bidder or the project should the Alternate Price be accepted.

3. Alternates in which the Bidder states “No Bid” and/or leaves the price blank (i.e. no response
provided) whether intentional or unintentional for an alternate that is considered as part of the
award process, shall be deemed consider a zero-dollar amount ($0).

NOTE: The Lump Sum Proposal Price must be submitted and complete in accordance with the
Project Manual before any consideration will be given to any Voluntary Alternates.

Alternate | Alternate Description Alternate Value
No
. Performance and Payment Bonds — Provide cost for| Add/No change
100% performance payment bonds (Cost should
not be included in the base bid) 2%
2 Per Demo Keynote DF7, Room 14-200, provide | Add
removal of stucco at existing crack to expose
substrate. Repair stucco finish and reseal at|$ 3,500.00
completion of investigation.

UNIT PRICES (MATERIAL, AND EQUIPMENT RATES): All Unit Prices submitted shall remain valid for the duration
of this agreement and are subject to review/audit by the Construction Manager. Unit Prices shall be used,
where applicable, to make adjustments to the cost of the Work due to changes. All Unit Prices submitted shall
be complete in-place prices (unless noted otherwise) and include all costs for all applicable Federal, State,
Municipal or local taxes, bonds, labor, fringes, materials, equipment and any other incidentals related to the
completion of the Work and shall exclude overhead and profit and shall remain in effect for the period of the
Contract Agreement. Unit prices listed are for additive work. Deductive unit prices in all cases are to be
calculated the same as additive unit prices (100% if used in conjunction with an allowance).

Unit Prices are not accepted by the Construction Manager or included in the Contract Agreement unless
specifically identified in the Contract Agreement.

Unit Cost | Unit Cost Description Unit Cost Value
No
1 N/A .| Add
S / Unit

LABOR RATES: Labor Rates shall be used, where applicable, to make adjustments to the cost of the Work due
to changes. Provide labor rates which may be used, subject to review and approval, in pricing any extra work
that may be required. Rates are to be complete billing rates and are to include actual wages, taxes, fringes,
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insurance, but exclude overhead and profit. Note: Costs for home-office, other non-job-site or indirect
overhead expenses, or tools necessary for construction are not allowed per Owner Contract

Labor Rates are not accepted by the Construction Manager or included in the Contract Agreement until detailed
breakdowns are submitted and specifically identified in the Contract Agreement or a Change Order.

1 Foreman / Supervisor

S 70 Per Hour
2 Journeyman / Technician

S 65 Per Hour
3 Apprentice / Operator

5 60 Per Hour
4 Laborer

S 55 Per Hour

COST BREAKDOWN AND QUANTITY BREAKDOWN: In order to properly evaluate the Proposal, provide the
following information. The Scope of Work to be awarded will not be influenced by the cost and quantity
information requested here. Do NOT include the cost of any alternates in base bid or in the following
information.

Cost Breakdown Description Value
Material S
Labor S
Subcontractors S
Equipment S
Other S
Other S
Taxes S
Total Amount (should match bid amount) S
Quantity Breakdown Description Quantity Units
Number of man hours estimated 500 Hrs
Crew Size 4 People
Pieces of Equipment 1 EA
Duration of shop drawings from date of award 0 Days
Provide Lead Times of Critical Equipment 0
Weeks
Weeks




L.

Weeks

ECONOMIC INCLUSION PLAN (EIP): Bidders to identify any potential award to Minority-Owned and Women-
Owned Businesses. Identify below anticipated subcontractors or suppliers and their certification. After Contract
Award, the Trade Contractor shall substantiate its participation commitment/s and provide reporting as
required in the Economic Inclusion Plan.

MBE/WBE Participation Percentage:

. TRADE SUBCONTRACTORS AND SUPPLIERS: List below any anticipated lower-tier trade contractors and their

scopes of work. This includes all firms that will supply labor at the site and vendors. All Trade Contractors and
sub-tier Contractors that will be onsite must have an EMR of 1.0 or less or are subject to safety prequalification
by the Construction Manager.

Trade Firm Name EMR
Material Supplier
L&W Supply
Material Supplier Gator Gypsum
Material Supplier FBM

TRADE ALLOCATIONS (ALLOWANCE): The Bidder includes the following Trade Allocations in the total
Lump Sum Amount of the Base Bid for this Bid Package. In compliance with the Trade Contract
Conditions and unless noted otherwise below, the following Trade Allocation amounts include the
Trade Contractor’s cost of materials less applicable discounts, delivery to the site, applicable taxes,
unloading, handling, and installation. All other costs associated with completing the work described
in the trade allocation, including overhead and profit, are included in the base bid but outside of the
trade allocation amount. Any expenditure of Allocation funds requires approval from the
Construction Manager. Trade Contractor is not entitled to any unspent balance.

TRADE ALLOCATIONS:
1. None

SCHEDULE: Refence the Project Manual for the project schedule. This schedule represents the general
milestones that must be met to achieve the overall project completion dates and provides guidance to the
bidders to understand the time constraints the work must be performed under. With submission of this bid
Trade Contractor is agreeing to baseline milestone dates.

LIQUIDATED DAMAGES: Bidder acknowledges that liquidated damages are applicable to the Project and have
included such consideration in their bid.

NON-COLLUSION AFFIDAVIT: Bidder represents that this Proposal is made in good faith, without fraud,
collusion, or connection of any kind with any other bidder of the same work, that they are competing in their
own interest and in their own behalf, without connection of obligation to any undisclosed person, that no other
person has any interest in regard to all conditions pertaining to the Work and in regard to the place where it is
to be done, has made their own examination and estimates and from them makes this Proposal.
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